City of Los Alamitos
CITY COUNCIL AGENDA REPORT

MEETING DATE: November 20, 2023 ITEM NUMBER: 11K

To: Mayor Tanya Doby & Members of the City Council

Presented By: Chris Kelley, City Engineer

Subject: Approval of Plans and Specifications and Authorization to Rebid for the
(?(I;))omfield Neighborhood Street Rehabilitation Project (CIP No. 22/23-

SUMMARY

The City of Los Alamitos is being provided $200,000 in federal Coronavirus Response and
Relief Supplemental Appropriations Act of 2021 (CRRSAA) funding through the 2021
Pavement Management Relief Funding (PMRF) Program. This item seeks approval to
facilitate the solicitation of bids to begin the Bloomfield Street Rehabilitation Project (22/23-06).
The City rejected initial construction bids that were publicly opened for the project on
September 07, 2023. Five proposals were received, and the submitted bids surpassed the
allocated budget.

RECOMMENDATION

1. Approve the plans and specifications for the Bloomfield Street Rehabilitation Project
(22/23-06); and,

2. Authorize Staff to advertise and solicit bid proposals.

BACKGROUND

The Coronavirus Response and Relief Supplemental Appropriations Act appropriated funding
for Highway Infrastructure Programs to mitigate revenue loss due to the coronavirus pandemic.
The Orange County Transportation Authority is authorized by the California Transportation
Commission (CTC) to direct the utilization of a portion of these funds. OCTA has been
approved to provide $10.931 million to local agencies for local streets and roads rehabilitation
and maintenance projects through the 2021 Pavement Management Relief Funding (PMRF)
Program. The funding will be distributed through a formula based on population with a
$200,000 minimum guarantee. No local match is required for this program. However, per the
guidelines provided by OCTA, the funds are to be primarily used for the construction portion of
street pavement preservation, preventive maintenance, rehabilitation, and reconstruction.
Funds should be utilized on facilities within the California Road System Map or the National
Highway System. Streets or roads that are functionally classified as Minor Collector or above
are eligible.

The City of Los Alamitos proposes to grind and overlay Bloomfield Street from Katella Avenue



to Florista Street as part of the City’s ongoing pavement management program. The project
will also replace damaged curb & gutter and lifted sidewalk to correct drainage. ADA curb
ramps will be modified to current codes as necessary for accessibility.

The project will repair pavement that is experiencing pavement and base failure which has
produced surface cracks and divets in the roadway. The majority of these uneven pavement
sections are at the intersection of Katella Avenue and Bloomfield Street in the southerly
direction lanes.

DISCUSSION

The following is an approximate timeline for the completion of the Bloomfield Street
Rehabilitation Project (22/23-06)

e 11/20/2023 Approval of plans & specifications by the City Council
e 11/27/2023 Advertise project

e 12/18/2023 Bid opening

e 02/19/2024 Award of Contract (City Council Meeting)

e 03/25/2024 Start of construction

e 05/27/2024 End of construction

FISCAL IMPACT

Funding for this project is included in the 2022-2023 adopted budget and includes funds as
shown below:

Source Amount
PMRF $200,000
Gas Tax $100,000
Project Total $300,000
Attachment: 1. CIP 22/23-06 Bloomfield Street Improvement Specifications

2. CIP 22/23-06 Bloomfield Street Improvement Plans



CITY OF LOS ALAMITOS

CONTRACT DOCUMENTS AND SPECIFICATIONS

R. Nedda.

FOR

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA

FEDERAL PROJECT NO. CRAL-5363(013)
NOVEMBER 2023

82-/

Ron Noda

Chris Kelley, P.E.

Development Services Director City Engineer

p—

Kevin J. Smith, P. E.

P.E. 90584

NOTICE TO THE BIDDERS:

Bids will be received electronically through BidNet Direct

| (http://cityoflosalamitos.org/517/Bid-Opportunities).

Bid bond required — 10% of bid amount to be submitted to the
Development Services Department.
Bids must be received by 11:00 a.m. on the 14™ day of December 2023
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CITY OF LOS ALAMITOS
SPECIFICATIONS FOR

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA

GENERAL REQUIREMENTS AND TECHNICAL PROVISIONS
PREPARED BY:

Willdan Engineering
2401 East Katella Avenue, Suite 300
Anaheim, Ca 92806
(714) 978-8200

FOR THE CITY OF LOS ALAMITOS
PUBLIC WORKS DIVISION
DEVELOPMENT SERVICES DEPARTMENT
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NOTICE INVITING ELECTRONIC BIDS

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

PUBLIC NOTICE IS HEREBY GIVEN that the City of Los Alamitos as AGENCY, invites electronic
bids for the above stated project and will receive such bids electronically through BidNet Direct
(http://cityoflosalamitos.org/517/Bid-Opportunities). Bids will be received up to the hour of 11:00
a.m., on the 14" day of December, 2023 and will be opened virtually at that time. If you would like
to attend the virtual bid opening, it will be accessible through Microsoft Teams Meeting:

Click here to join the meeting
Meeting ID: 242 799 408 775
Passcode: MMFTJT

The project involves cold mill and ARHM overlay, reconstruction of failing asphalt, reconstruction of
damaged curb ramps, and construction of new curb ramps on Bloomfield Street from Katella Avenue to
Florista Street. In addition, the project will also include adjustment of existing utility surface facilities to
grade and signing and striping. Existing private facilities will be protected in place within the limits of the
project unless otherwise shown.

Bids must be prepared on the approved bid forms in conformance with INSTRUCTIONS TO BIDDERS
and must be submitted electronically on BidNet Direct (BidNet), accessible through the Agency’s
webpage at http://cityoflosalamitos.org/517/Bid-Opportunities where each prospective bidder must first
register as a vendor through the Agency’s BidNet portal. No hard copy bid packages will be accepted.

Plans, and specifications will be available for review on BidNet. All relevant materials shall be obtained
from the link above. The Agency is not responsible for and accepts no liability in the event a response is
late due to any network, internet or any other technical problem or interruption. The bidder is solely
responsible for the “on time” submission of their electronic bid. The Agency will only consider bids that
have been transmitted successfully and have been issued an e-bid confirmation number. Bidders
experiencing any technical difficulties with the bid submission process may contact BidNet at (800)835-
4603.

In accordance with the provisions of California Public Contract Code & 3300, and Business and
Professions Code § 7028.15(e), the Agency has determined that the contractor shall possess a valid Class
A contractor’s license at the time that the contract is awarded. Failure to possess the specified license
shall render a bidder’s bid as non-responsive and shall bar award of the contract to any bidder not
possessing the specified license at the time of the award.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE
CONTRACTORS’ STATE LICENSE BOARD. ANY QUESTIONS CONCERNING A
CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS’ STATE
LICENSE BOARD, P.O. BOX 2600, SACRAMENTO, CA 95826. At the time the contract is
awarded, the contractor shall be properly licensed in accordance with the laws of this state. The first
payment for work or material shall not be made unless and until the Registrar of Contractors verifies to
the Agency that the records of the Contractors’ State License Board indicate that the contractor was
properly licensed at the time the contract was awarded. Any bidder or contractor not so licensed shall be
subject to all legal penalties imposed by law including, but not limited to, any appropriate disciplinary
action by the Contractors’ State Board. Failure of the bidder to obtain proper and adequate licensing for
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an award of a contract shall constitute a failure to execute the contract and shall result in the forfeiture of
the security of the bidder. (Public Contract Code § 20103.5)

THE BID MUST BE ACCOMPANIED BY A BID GUARANTEE IN THE AMOUNT OF 10% OF
THE TOTAL BID PRIOR TO THE BID SUBMISSION DEADLINE, SUBMITTED TO THE
DEVELOPMENT SERVICES DEPARTMENT, ATTN: PUBLIC WORKS DEPARTMENT
SECRETARY, 3191 KATELLA AVENUE, LOS ALAMITOS, CA 90720. Sealed envelopes bearing
the bid bond should be clearly marked with the project title and CIP number as shown on the cover sheet
of these specifications. More specifically, pursuant to Public Contract Code 88 20170 and 20171, all bids
for the project shall be presented, under sealed cover and shall be accompanied by one of the following
forms of bidder’s security in the amount of ten percent (10%) of the bid: (a) cash; (b) a cashier’s check
made payable to the City of Los Alamitos; (c) a certified check made payable to the City of Los Alamitos;
or (d) a bidder’s bond executed by an admitted surety insurer made payable to the City of Los Alamitos.
Such security shall be forfeited should the successful bidder to whom the contract is awarded fails to
timely execute the contract and to deliver the necessary bonds and insurance certificates as specified in
the contract documents.

To the extent applicable, at any time during the term of the Agreement for the proposed project, the
successful bidder may, at its own expense, substitute securities equivalent to the amount withheld as
retention (or the retained percentage) in accordance with Public Contract Code § 22300.

Pursuant to California Civil Code § 3247, a payment bond is required to be submitted for all projects
estimated in excess of $25,000.00.

The Agency has determined that the proposed project is a public works subject to the provisions of Labor
Code 8§ 1720 thereby requiring the Contractor to pay the prevailing wage rates for all work performed
under the Contract.

The Agency reserves the right to reject any and all bids.

Questions or Requests for Information (RFIs) or interpretations are due December 4" 2023, at 11:00
a.m., ten (10) days before the time announced for the opening of the bids and shall be submitted on the
BidNet portal. If you have any questions, please contact Vandine Ouk at (562)431-3538 ext. 301 or
VOuk@CityofL osAlamitos.org.

BY ORDER OF the City Council of the City of Los Alamitos, California.

Pursuant to Federal law, Disadvantaged Business Enterprise (DBE) requirements shall include all DBEs,
as described in the Specifications. This project is subject to state contract nondiscrimination and
compliance requirements pursuant to Government Code Section 12990, and in any contract entered into
pursuant to this advertisement, DBEs will be afforded full opportunity to submit bids in response to this
invitation.

The DBE contract goal for this project is 17%.

PREVAILING WAGE REQUIREMENTS: Pursuant to California Labor Code Sections 1770, 1773,
1773.1, 1773.6, and 1773.7, as amended, the applicable prevailing wages for this project have been
determined. It shall be mandatory upon the contractor to whom the contract is awarded and upon any
subcontractor under him to pay not less than the higher of the Federal and the State prevailing wage rates
to all workers employed by them in the execution of the contract. The applicable Federal prevailing wage
rates are those that are in effect ten (10) calendar days prior to bid opening; they are set forth on the U.S.
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General Services Department website: https://sam.gov/content/wage-determinations but are not printed in
the Specifications. Lower State wage rates for work classifications not specifically listed in the Federal
wage decision are not acceptable. The applicable State prevailing wage rates are set forth on the
California Department of Industrial Relations website: http://www.dir.ca.gov/DLSR/PWD but are not
printed in the Specifications; these rates are subject to predetermined increases.

The U.S. Department of Transportation (DOT) provides a toll-free hotline service to report bid rigging,
bidder collusion, or other fraudulent activities. The hotline is available Mondays through Fridays
between 8:00 a.m. and 5:00 p.m. eastern time, at (800) 424-9071. The hotline is part of the DOT’s
continuing effort to identify and investigate highway construction contract fraud and abuse and is
operated under the direction of the DOT Inspector General. All information will be treated confidentially,
and caller anonymity will be respected.

Conflict of Interest: in the procurement of supplies, equipment, construction, and services by sub-
recipients, the conflict of interest provisions in 24 CFR 85.36, OMB Circular A-110, and 24 CFR 570.611
shall apply. No employee, officer, or agent of the sub-recipient shall participate in the selection, award,
or administration of a contract supported by federal funds if a conflict of interest, real or apparent, would
be involved.

This project is subject to “Buy America” requirements as amended and described in the Specifications.

This project is subject to the requirements of the Cargo Preference Act, as described in the Specifications.
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BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA

INSTRUCTIONS TO BIDDERS
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INSTRUCTIONS TO BIDDERS

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

B1.01 INSPECTION OF SITE OF WORK

Bidders are required to inspect the site of the work in order to satisfy themselves, by personal examination
or by such other means as they may prefer, of the location of the proposed work and as to the actual
conditions of and at the site of work. If, during the course of his/her examination, a bidder finds facts or
conditions which appear to him/her to conflict with the letter or spirit of the contract documents, or with
any other data furnished him/her, he/she may apply to the Agency in writing in accordance with B1.04
INTERPRETATION OF CONTRACT DOCUMENTS for additional information and explanation
before submitting his/her bid.

The submission of a proposal by the bidder shall constitute the acknowledgment that, if awarded the
contract, he/she has relied and is relying on his/her own examination of (a) the site of the work, (b) the
access to the site, and (c) all other data, matters, and things requisite to the fulfillment of the work and on
his/her own knowledge of existing services and utilities on and in the vicinity of the site of the work to be
constructed under the contract, and not on any representation or warranty of the Agency. No claim for
additional compensation will be allowed which is based upon a lack of knowledge of these items.

B1.02 EXAMINATION OF CONTRACT DOCUMENTS

Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general
conditions, specifications, drawings and addenda (if any). The submission of a proposal shall constitute
an acknowledgment upon which the Agency may rely that the bidder has thoroughly examined and is
familiar with the contract documents. The bidders’ attention is directed to the need, if any, for special
invoicing for this project. The failure or neglect of a bidder to receive or examine any of the contract
documents shall in no way relieve him/her from any obligations with respect to his/her proposal or to the
contract. No claim for additional compensation will be allowed which is based upon a lack of knowledge
of any contract document.

B1.03 CONTRACT PERIOD/CONSTRUCTION COMPLETION DATE

Bidder’s attention is called to the provisions set forth in SECTION E, STANDARD
SPECIFICATIONS, particularly those pertaining to the contract period and liquidated damages for
avoidable delays.

The Contractor shall begin work within fifteen (15) calendar days after the date of the Notice to Proceed,
and shall diligently prosecute said work to completion before the expiration 20 WORKING DAYS. The
Contractor shall pay to the Agency the sum of $1,500.00 per day, for each and every calendar day’s delay
in finishing the work in excess of the number of working days prescribed above.

B1.04 INTERPRETATION OF CONTRACT DOCUMENTS

No oral interpretations will be made to any bidder as to the meaning of the contract documents. Requests
for an interpretation shall be made in writing and delivered to the Agency at least ten (10) days before the
time announced for opening the proposals. Interpretations by the Agency will be in the form of addenda
to the contract documents and, when issued, will be sent as promptly as is practical to all parties to whom
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the contract documents have been issued. Agency makes no guarantee that all bidders will receive all
addenda. Copies of addenda will be made available for inspection at the office where contract documents
are on file for inspection as indicated on the Invitation for Bids. All such addenda shall become part of
the contract. All questions shall be addressed to Chris Kelley, City of Los Alamitos, (562) 357-5411.

B1.05 SOIL INFORMATION
Soil reports have not been prepared for this project.
B1.06 PROPOSAL

Proposals shall be made on the forms enclosed in SECTION C of these specifications with or without
removal from the bound contract documents. All proposals shall give the prices proposed, both in words
and in numbers, shall give all other information requested herein, and shall be signed by the bidder or
his/her authorized representative, with his/her address. If the proposal is made by an individual, his/her
name, signature and mailing address must be shown; if made by firm or partnership, the name and
mailing address of the firm or partnership and the signature of at least one of the general partners must be
shown; if made by a corporation, the proposal shall show the name of the state under the laws of which
the corporation is chartered, the name and mailing address of the corporation, and the name and title of
the person who signs on behalf of the corporation. If the proposal is made by a corporation, a certified
copy of the bylaws or resolution of the board of directors of the corporation shall be furnished
demonstrating the authority of the officer signing the proposal to execute contracts on behalf of the
corporation.

Each proposal shall be submitted as specified in SECTION A - NOTICE INVITING ELECTRONIC
BIDS. Bidders are warned against making erasures or alterations of any kind, and proposals which
contain omissions, erasures or irregularities of any kind may be rejected. No oral, telegraphic or
telephonic proposals or modifications will be considered.

In conformance with the Business and Profession Code, § 7028.15, the Contractor must state clearly
his/her license number and expiration date. In addition he/she shall sign a statement that these
representations were made under the penalty of perjury. This statement shall be made on the
EXPERIENCE STATEMENT in SECTION C.

The contractor will be required to pay prevailing wage pursuant to California Law, including California
Labor Code 88 1770 et seq. Copies of the prevailing rate of per diem wages are on file at the offices of
the Agency.

B1.07 ADDENDA

Each proposal shall include specific acknowledgment in the space provided on SECTION C - BID
PROPOSAL of receipt of all addenda issued during the bidding period. Failure to so acknowledge may
result in the proposal being rejected as not responsive.

B1.08 BID PRICES

Bid prices shall include everything necessary for the completion of construction and fulfillment of the
contract including, but not limited to, furnishing all materials, equipment, tools, plant and other facilities
and all management, superintendence, labor and services, except as may be provided otherwise in the
contract documents. In the event of a difference between a price quoted in words and a price quoted in
numbers for the same quotation, the words shall be the amount bid.
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In preparing bid prices, bidder represents that he/she has carefully examined the Contract Documents and
the site where the work is to be performed and that he/she has familiarized himself with all local
conditions and federal, state and local laws, ordinances, rules, and regulations that may affect the
performance of the work in any manner. The bidder further represents that he/she has studied all surveys
and investigation reports about subsurface and physical conditions pertaining to the job site, that he/she
has performed such additional surveys and investigations as he/she deems necessary to complete the work
at his/her bid price, and that he/she has correlated the results of all such data with the requirements of the
Contract Documents. The submittal of a bid shall be conclusive evidence that the bidder has investigated
and is satisfied as to the conditions to be encountered, including locality, uncertainty of weather and all
other contingencies, and as to the character, quality, quantities, and scope of the work.

The plans and specifications for the work show subsurface conditions or otherwise hidden conditions as
the Design Engineer supposes or believes them to exist, but is not intended or to be inferred that the
conditions as shown thereon constitute a representation that such conditions are actually existent. Except
as otherwise specifically provided in the Contract Documents, the Agency, the Design Engineer and their
consultants or agents shall not be liable for any loss sustained by the Contractor as a result of any variance
of such conditions as shown on the plans and the actual conditions revealed during the progress of the
work or otherwise.

The Contractor shall perform an independent take-off of the plans and bid accordingly. Quantities listed
in the BID SCHEDULE in SECTION C are intended only as a guide for the Contractor as to the
anticipated order of magnitude of work. Contractor shall be responsible for verifying all estimated
guantities. Contractor will be reimbursed for the quantity of items actually installed as required by the
Contract Documents and shown on the plans to neat line and grade.

The Contractor will not be reimbursed for unauthorized work performed outside of that required by the
Contract Documents.

B1.09 TAXES

No mention shall be made in the proposal of sales tax, use tax, or any other tax, as all amounts bid will be
deemed and held to include any such taxes which may be applicable.

B1.10 RECOGNITION OF BONDING COMPANIES

All bonding companies used by the Contractor in this contract must be recognized by the Federal
Government within Circular 570. All proposals or contracts received that include bonds posted by
bonding companies not recognized in Circular 570 will result in the disqualification of the bid proposal
and forfeiture of the bid bond.

B1.11 QUALIFICATION OF BIDDERS

Each bidder shall be skilled and regularly engaged in the general class or type of work called for under
the contract. A statement setting forth his/her experience shall be submitted by each bidder on the
EXPERIENCE STATEMENT form provided in SECTION C.

Each bidder shall posses a valid Contractor’s License issued by the Contractor’s State License Board at
the time his/her bid is submitted. The class of license shall be applicable to the work specified in the
contract. Each bidder shall also have no less than five (5) years experience in the magnitude and
character of the work bid.

It is the intention of the Agency to award a contract to a bidder who furnished satisfactory evidence that
he/she has the requisite experience and ability, and that he/she has sufficient capital, facilities, and plant
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to enable him/her to prosecute the work successfully and properly, and to complete it within the time
stated in the contract.

To determine the degree of responsibility to be credited to the bidder, the Agency will weigh any
evidence that the bidder has performed satisfactorily other contracts of like nature, magnitude and
comparable difficulty and comparable rates of progress. If in the opinion of the Agency, a bidder is
determined to be insufficiently qualified, then that bidder will not be considered for award of the contract.

B1.12 DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS

Each proposal shall have listed on the DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS
form provided in SECTION C the name and address of each subcontractor to whom the bidder proposes
to sublet portions of the work in excess of one-half percent of the total amount of his/her bid. For the
purpose of this paragraph, a subcontractor is defined as one who contracts with the Contractor to furnish
materials and labor, or labor only for the performance of work at the site of the work or who will specially
fabricate a portion of the work off the site pursuant to detailed drawings in the contract documents.

Public Contract Code § 4104 requires all bidders to list subcontractors who will perform work in excess
of 5% of the total bid, or in the case of streets and highways, %% or $10,000, whichever is greater.

Public Contract Code 8§ 6109 prohibits a contractor from performing work with a subcontractor who is
debarred pursuant to Labor Code 88 1777.1 or 1777.7.

B1.13 PROPOSAL GUARANTEE

The proposal shall be accompanied by a proposal guarantee bond duly completed on the form provided
herewith by a guarantee company authorized to carry on business in the State of California for payments
to the Agency in the sum of at least 10% of the total amount of the bid proposal, or alternatively by a
certified or cashier’s check payable to the Agency, or cash, in the sum of at least 10% of the total amount
of the bid proposal. The amount payable to the Agency under the proposal guarantee shall be forfeited to
the Agency in case of failure or neglect of the bidder to furnish, execute and deliver to the Agency the
required bonds, evidence of insurance and to enter into, execute and deliver to the Agency the agreement
on the form provided herewith, within ten (10) days after being notified in writing by the Agency that the
award has been made and the agreement is ready for execution.

B1.14 MODIFICATION OF PROPOSAL

A modification of a bid proposal already received will be considered only if the modification is received
before the time announced for the opening of bids. All modifications shall be made in writing, executed
and submitted in the same form and manner as the original bid proposal.

B1.15 WITHDRAWAL OF PROPOSAL

A proposal may be withdrawn by a written request signed by the bidder. Such requests must be delivered
to the Agency’s designated official prior to the bid opening hour stipulated in SECTION A — NOTICE
INVITING ELECTRONIC BIDS. Proposals may not be withdrawn after that time without forfeiture of
the proposal guarantee. The withdrawal of a proposal will not prejudice the right of the bidder to submit a
new proposal, providing there is time to do so.

B1.16 POSTPONEMENT OF BID OPENING
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The Agency reserves the right to postpone the date and time for opening of bids at any time prior to the
date and time announced in SECTION A-NOTICE INVITING ELECTRONIC BIDS.

B1.17 DISQUALIFICATION OF BIDDERS

If there is reason to believe that collusion exists among the bidders, none of the bids of the participants in
such collusion will be considered. In the event that any bidder acting as a prime Contractor has an
interest in more than one proposal, all such proposals will be rejected, and the bidder will be disqualified.
This restriction does not apply to subcontractors or suppliers who may submit quotations to more than
one bidder, and while doing so, may also submit a formal proposal as a prime Contractor.

B1.18 REJECTION OF PROPOSALS

The Agency reserves the right to reject any and all proposals, to waive any irregularity, and to reject any
proposals which are incomplete, obscure or irregular; any proposals which omit a bid on any one or more
items on which bids are required; which omit unit prices if unit prices are required; in which unit prices
are unbalanced in the opinion of the Agency; which are accompanied by insufficient or irregular bid
security; or which are from bidders who have previously failed to perform properly or to timely complete
contracts of any nature.

B1.19 AWARD OF CONTRACT

The Contract will be awarded, if at all, to the lowest responsible and responsive bidder, whose bid
proposal is not rejected for cause by the Agency. However, until an award is made, the Agency reserves
right will be reserved to reject any or all bids, and to waive technical errors or discrepancies, if to do so is
deemed to best serve the interests of the Agency. In no event will an award be made until all necessary
investigations are made as to the responsibility and qualifications of the bidder to whom it is proposed to
make such an award.

Each bidder’s attention is directed to the possibility that the award of the project may be delayed for
various reasons. The Agency reserves the right to delay the award of the project for 45 calendar days.
After 45 calendar days, the low bidder may at any time request release from its bid without penalty.

The acceptance of a proposal will be evidenced by a Notice of Award of Contract in writing, delivered by
mail to the bidder whose proposal is accepted. No other act of the Agency shall constitute acceptance of a
proposal. The award of contract shall obligate the bidder whose proposal is accepted to furnish a
performance bond, payment bond and maintenance bond, as well as evidence of insurance and to execute
the contract set forth herein.

B1.20 RETURN OF PROPOSAL GUARANTEES

Within ten (10) calendar days after the bids are opened, the Agency will release the proposal guarantees
accompanying the proposals which are not to be considered in making the award. Proposal guarantees for
the two lowest bidders will be held until the contract has been fully executed, after which they will be
returned to the respective bidders.

B2.21 EXECUTION OF CONTRACT

The contract agreement shall be executed in duplicate by the successful bidder and returned, together with
the contract bonds and evidence of insurance, within ten (10) calendar days after the notification of the
contract award by the Agency in writing. In case of failure of the successful bidder to execute the
contract agreement within ten (10) calendar days after such notice, or any subsequent extension approved
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by Agency, the Agency at its option may consider the bidder in default, in which case the bid bond or
proposal guarantee accompanying the bid shall become the property of the Agency. After execution by
the Agency, one original contract shall be returned to the Contractor.

B1.22 FLEXIBILITY OF BID SCHEDULE
It is the intent of the Agency to award a contract to the lowest responsible and responsive bidder and the

flexibility shown in the bid schedule is necessary to ensure a project within the Agency’s budget limits
and constraints.
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BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA
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BID PROPOSAL

BID SCHEDULE

BID BOND

BID GUARANTEE

BIDDER INFORMATION

EXPERIENCE STATEMENT

DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS
NON-COLLUSION AFFIDAVIT
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BID PROPOSAL

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

The undersigned, as bidder, declares that he/she has examined all of the contract documents and
specifications contained in this project manual for the above referenced project, and that he/she will
contract with the Agency on the form of contract provided herewith to do everything necessary for the
fulfillment of this contract at the price, and on the terms and conditions therein contained.

The following are included and are to be considered as forming a part of this proposal: BID
PROPOSAL, BID SCHEDULE, BID BOND, NONCOLLUSION AFFIDAVIT, BID
GUARANTEE (if submitted in lieu of Bid Bond), BIDDER INFORMATION, EXPERIENCE
STATEMENT, DESIGNATION OF SUPPLIERS & SUBCONTRACTORS, BIDDER’S
STATEMENT REGARDING INSURANCE COVERAGE, and STATEMENT REGARDING
CONTRACTOR’S LICENSING LAWS.

Contractor acknowledges receipt and inclusion of addenda to into this bid proposal and
the contract documents.

Attached is a Bid Bond duly completed by a guarantee company authorized to carry on business in the
State of California in the amount of at least 10% of the total amount of this proposal, or alternatively,
there is attached a certified or cashier’s check payable to the Agency or evidence of a cash payment to
the Agency, in the amount of at least 10% of the total amount of our proposal.

If this proposal is accepted, we agree to sign the contract form and to furnish the Performance Bond and
the Payment Bond (each to be 100% of the bid amount), the Maintenance Bond (to be 50% of the bid
amount), and the required evidences of insurance within ten (10) calendar days after receiving written
Notice of Award of Contract.

We further agree if our proposal is accepted and a contract for the performance of the work is entered
into with the Agency, to so plan the work and to prosecute it with such diligence that all of the work
shall be completed within the time stipulated in SECTION E - TIME OF COMPLETION.

NAME OF BIDDER:

MAILING ADDRESS:

STATE OF INCORPORATION:

AUTHORIZED SIGNATURE:

TITLE:

DATE:
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(If Company is a Corporation, provide corporate resolution per B 1.06 PROPOSAL.)
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BID SCHEDULE

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA

The cost of all labor, services, material, equipment and installation necessary for the completion of the
work itemized under this schedule, even though not shown or specified, shall be included in the unit
price for the various items shown herein. For a description of the work associated with each bid item,
see SECTION E-SPECIAL PROVISIONS. The Agency reserves the right to increase or decrease the
guantity of any item or omit items as may be necessary, and the same shall in no way affect or void the
contract, except that appropriate additions or deductions from the contract total price will be made at the
stipulated unit price in accordance with these Contract Documents.

The Agency reserves the right to reject any and all bids, to waive any informality in a bid, and to make
awards in the interest of the Agency.

The Contractor shall perform an independent take-off of the plans and bid accordingly. Quantities listed
in this Bid Schedule are intended only as a guide for the Contractor as to the anticipated order of
magnitude of work. The Contractor shall be responsible for verifying all estimated quantities. The
Contractor will be reimbursed for the quantity of items actually installed as required by the Contract
Documents, including addenda, and shown on the plans to neat line and grade.

The Contractor will not be reimbursed for work performed for his convenience, or as required to adapt
to field conditions, or for unauthorized work performed outside of that required by the Contract
Documents.

The Contractor shall be responsible for calculating and providing totals for the bid schedule. The
proposal schedule shall include all costs for labor, services, material, equipment, and installation
associated with completing the work in place per the plans, specifications and details.

NAME OF BIDDER:
CONTRACTOR’S LICENSE NO.:
AUTHORIZED SIGNATURE:
TITLE:

DATE:
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BID SCHEDULE (Continued)

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

BID SCHEDULE

No. Item Description Estimated| Unit | UnitPrice | Item Amount
Quantity
1 |Mobilization 1 LS |$ $
2 |Traffic Control 1 LS |$ $
Cold Mill Existing Pavement 1.5-Inch
3 Uniform Depth 33,780 SF|% $
Remove and Construct 7.5-Inch Full
4 Depth Asphalt Concrete Pavement 9.2 TN 3 3
5 |Construct 1.5-Inch Thick ARHM Overlay 310 TN |$ $
6 |Adjust to Grade (Item as Noted) 1 EA |$ $
v Install Signing and Striping Complete per 1 LS s $
Plans
Remove and Replace Curb Ramp, Type
4 EA
per Plan
9 |Construct Handrail Per SPPWC Std 606-4 21 LF
10 |Install Detector Loop Complete Per Plan 7 EA |$ $
Total
Bid Schedule Total
$

Bid Schedule Total (in words):

The Contractor shall be responsible for calculating and providing unit prices for the schedule. The
proposal schedule shall include all costs for services, labor, materials, equipment, and installation
associated with completing the work in place per the plans, specifications and details.

The City has the option to reject all bids with or without cause. The City also has the option to remove
bid items at its discretion. If the City chooses to remove bid items, no bid price adjustment will be
allowed.

For the purposes of determining the lowest responsible bidder, the Bid Schedule Total shall be
considered.
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(Company Name of Bidder) (Date)

BID BOND

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

KNOW ALL MEN BY THESE PRESENTS that Bidder , as PRINCIPAL,
and , as SURETY, are held and firmly bound unto the City of Los Alamitos
as AGENCY, in the penal sum of

dollars
% ), which is ten percent (10%) of the total amount bid by PRINCIPAL to

AGENCY for the above stated project, for the payment of which sum, PRINCIPAL and SURETY agree
to be bound, jointly and severally, firmly by these presents.

The SURETY, for value received, hereby stipulates and agrees that the obligations of said SURETY and
its BOND shall be in no way impaired or affected by any extension of the time within which the
AGENCY may accept such Bid; and said SURETY does hereby waive notice of any such extension.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas PRINCIPAL is about to
submit a bid to AGENCY for the above stated project, if said bid is rejected, or if said bid is accepted
and a contract is awarded and entered into by PRINCIPAL in the manner and time specified, and
PRINCIPAL provides the required payment and performance bonds and insurance coverages to
AGENCY, then this obligation shall be null and void, otherwise it shall remain in full force and effect in
favor of AGENCY.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this__ day of
., 2023.

PRINCIPAL*

SURETY>*

SECTION C - Page 13
PROPOSAL INFORMATION AND DOCUMENT



*Provide BIDDER and SURETY name, address and telephone number and the name, title, address and
telephone number for their authorized representatives. Power of Attorney must be attached.

Subscribed and sworn to this day of , 2023.

NOTARY PUBLIC (SEAL)
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BID GUARANTEE

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

Note: The following statement shall be used if other than a bid surety bond accompanies bid.

“Accompanying this proposal is a money order*, certified check*, cashier’s check*, cash*, payable to
the order of the City of Los Alamitos in the amount of
Dollars ($ ) which is at
least ten percent (10%) of the total amount of this bid. The proceeds of this bid guarantee shall become
the property of the City of Los Alamitos provided this bid is accepted by said City, through action of its
legally constituted contracting authorities, and the undersigned fails to execute a contract and furnish the
required bonds and insurance within the stipulated time. Otherwise, the proceeds of this bid guarantee
shall be returned to the undersigned.”

NAME OF BIDDER:

MAILING ADDRESS:

AUTHORIZED SIGNATURE:

TITLE:

DATE:

(*Delete the inapplicable words)
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BIDDER INFORMATION

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA
BIDDER certifies that the following information is true and correct:

Name of Bidder:

Telephone: FAX:
E-mail:
Contractor’s License No.: Date License Issued:

License Expiration Date:

The following are the names, titles, addresses, and phone numbers of all individuals, firm members,
partners, joint venturers, and/or corporate officers having a principal interest in this proposal: (Name /
Title / Address / Telephone)

Any voluntary or involuntary bankruptcy judgments against any principal having an interest in this
proposal are as follows: (Type of Judgment / Date)

All current and prior DBA's, aliases, and/or fictitious business names for any principal having an
interest in this proposal are as follows: (Principal / DBA’s / Applicable Dates)
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Prior Disqualification

Has your firm ever been disqualified from performing work for any City, County, Public or Private
Contracting entity? Yes/No . If yes, provide the following information. (If more than
once, use separate sheets):

Date: Entity:

Location:

Reason:

Provide Status and any Supplemental Statement:

Has your firm been reinstated by this entity? Yes/ No

Violations of Federal or State Law

A. Has your firm or its officers been assessed any penalties by any agency for noncompliance,
violations of Federal or State labor laws and/or business or licensing regulations within the past
five (5) years relating to your construction projects?

Yes / No: Federal / State:

If “yes”, identify and describe, (including status):

Have the penalties been paid? Yes/ No:
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B. Does you firm or its officers have any ongoing investigations by any AGENCY regarding
violations of the State Labor Code, California Business and Professions Code or State Licensing
laws?

Yes / No: Codes / Laws: Section / Article:

I declare under penalty of perjury under the laws of the State of California that all of the representations

made in this BIDDER INFORMATION are true and correct. Executed this day
of , 2023, at ,
California.

Authorized Representative Signature and Title
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EXPERIENCE STATEMENT

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

Pursuant to this BID PROPOSAL and QUALIFICATION OF BIDDERS, the following is a record of
the Bidder’s experience in construction of a type similar in magnitude and character to that
contemplated under this contract. Included in this section should be a complete list of references for
similar projects in terms of scope of work, value of work, and time constraints. The Contractor must
demonstrate that he/she has experience with this type of project and can manage this project effectively.
If necessary, additional numbered pages can be attached to this page. The Contractor must be properly
licensed to perform the work in this project as determined by the State Contractor’s License Board.

Project Title: Client:
Date: Project Value: Contact: Tel
#
Description:
Subject to Federal Labor Standards: Yes No
Project Title: Client:
Date: Project Value: Contact: Tel
#
Description:
Subject to Federal Labor Standards: Yes No
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EXPERIENCE STATEMENT (Continued)

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

Project Title: Client:

Date: Project Value: Contact: Tel
#

Description:

Subject to Federal Labor Standards: Yes No

Project Title: Client:

Date: Project Value: Contact: Tel
#

Description:

Subject to Federal Labor Standards: Yes No

I declare under penalty of perjury under the laws of the State of California that all of the representations
made in this EXPERIENCE STATEMENT are true and correct. Executed this

day of , 20, at ,
California.

Authorized Representative Signature and Title
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DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA
The following is a list of subcontractors and suppliers, as defined in 2-3 SUBCONTRACTS of the
Standard Specifications, who will perform work or provide materials of value in excess of one-half

percent of the total bid price or $10,000, whichever is greater.

No subcontractor shall perform work in excess of the amount specified in 2-3 SUBCONTRACTS of the
Standard Specifications, without the written approval of the Agency.

The Contractor is responsible to ensure that appropriate provisions are to be inserted in all subcontracts
to bind subcontractors to the contract requirements as contained herein.

Each subcontractor must agree to comply with all applicable Federal, State, and local requirements.
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Exhibit 12-B: Bidder’s List of Subcontractors (DBE and Non-DBE) - Part 1

As of March 1, 2015, Contractors (and subcontractors) wishing to bid on public works contracts shall be registered with the State Division
of Industrial Relations and certified to bid on Public Works contracts. Please register at https://www.dir.ca.gov/Public-Works/Contractor-
Registration.html. The local agency will verify registration of all contractors and subcontractors on public works projects at bid and
thereafter annually to assure that yearly registration is maintained throughout the life of the project.

In accordance with Title 49, Section 26.11 of the Code of Federal Regulations and Section 4104 of the Public Contract Code of the State
of California, as amended, the following information is required for each subcontractor who will perform work amounting to more than one
half of one percent (0.5%) of the Total Base Bid or $10,000 (whichever is greater).

FEDERAL PROJECT NUMBER:
Photocopy this form for additional firms. CRAL-5363(013)

Percentage of Contactor License Number
Subcontractor Name & Location Line Item & Description Su:;‘::;?d Bid ltem (?(/B’\E) [:‘lBuEan:::t An;:(axleiG:gss
Subcontracted DIR Reg Number p

NAME < $1 million

< $5 million

<$10
million

City, State <$15
million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

Distribution — Original: Local Agency File; Copy: DLAE w/Award Package
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https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
https://www.dir.ca.gov/Public-Works/Contractor-Registration.html

Exhibit 12-B: Bidder’s List of Subcontractors (DBE and Non-DBE) - Part 2

In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, the Bidder shall list all subcontractors who provided a quote
or bid but were not selected to participate as a subcontractor on this project.

FEDERAL PROJECT NUMBER:
Photocopy this form for additional firms. CRAL-5363(013)

Percentage of Contactor License Number

§ DBE
Bid Item

Subcontracted

DBE Cert Annual Gross
DIR Reg Number (YIN) Number Receipts

Subcontract
Amount

Subcontractor Name & Location Line Item & Description

NAME < $1 million

< $5 million

<$10
million

City, State <$15
million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

NAME < $1 million

< $5 million

< $10 million

City, State < $15 million

Age of Firm
in years

Distribution — Original: Local Agency File; Copy: DLAE w/Award Package
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These representations are made under the penalty of perjury under the laws of the State of California.
The undersigned hereby certifies that each subcontractor has been notified in writing of its equal
opportunity obligations.

NAME OF BIDDER:

AUTHORIZED SIGNATURE:

Date:
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NON-COLLUSION AFFIDAVIT

The undersigned declares:

| am the of , the party making the foregoing
bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a
false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements
contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid
price or any breakdown thereof, or the contents thereof, or divulged information or data relative
thereto, to any corporation, partnership, company, association, organization, bid depository, or
to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership,
joint venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf
of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct and that this declaration is executed on [date], at
[city], [state].

Signature of Declarant

Printed Name of Declarant
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SECTION D

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA

CONTRACT INFORMATION AND DOCUMENTS

CONTRACT INFORMATION AND DOCUMENTS

CONTRACT AGREEMENT

PAYMENT BOND

FAITHFUL PERFORMANCE BOND

MAINTENANCE BOND

WORKER’S COMPENSATION INSURANCE CERTIFICATE
INSURANCE ENDORSEMENT

STATEMENT RE INSURANCE COVERAGE

STATEMENT RE THE CONTRACTOR’S LICENSING LAWS
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ARTICLES OF AGREEMENT

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

THIS BLOOMFIELD STREET IMRPVOEMENT PROJECT CIP NO. 22/23-06
AGREEMENT (“AGREEMENT”) is made and entered into for the above-stated project this
__day of Month, 20XX (Council Action Date Here), BY AND BETWEEN the City of Los
Alamitos, a municipal corporation, hereafter designated as “AGENCY”, and
CONTRACTOR’S BUSINESS NAME, a (State) (corporation,
partnership, limited liability company, or other business form), hereafter designated as
“CONTRACTOR.”

WITNESSETH that AGENCY and CONTRACTOR have mutually agreed as follows:

ARTICLE I: Contract Documents

The contract documents for the BLOOMFIELD STREET IMRPVOEMENT PROJECT CIP
NO. 22/23-06 shall consist of the Notice Inviting Electronic Bids, Instructions To Bidders,
Bid Proposal, Bid Schedule, Standard Specifications, Special Provisions, and all referenced
specifications, details, standard drawings, and appendices; together with two signed copies of
the AGREEMENT, two signed copies of required bonds; one copy of the insurance
certificates, permits, notices, and affidavits; and also including any and all addenda or
supplemental agreements clarifying, amending, or extending the work contemplated as may
be required to ensure its completion in an acceptable manner (collectively referred to herein
as the “Contract Documents™). All of the provisions of the Contract Documents are made a
part hereof as though fully set forth herein.

ARTICLE Il: Scope of Work

For and in consideration of the payments and agreements to be made and performed by
AGENCY, CONTRACTOR agrees to furnish all materials and equipment and perform all
work required for the above-stated project, and to fulfill all other obligations as set forth in
the aforesaid contract documents.

AGENCY hereby employs CONTRACTOR to provide the materials, do the work, and fulfill
the obligations according to the terms and conditions herein contained and referred to, for the
prices provided herein, and hereby contracts to pay the same at the time, in the manner, and
upon the conditions set forth in this AGREEMENT.

In entering into a public works contract or a subcontract to supply goods, services, or
materials pursuant to this AGREEMENT, CONTRACTOR offers and agrees to assign to the
AGENCY all rights, title, and interest in and to all causes of action it may have under Section
4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (Section
16700, et seq.) of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, services, or materials pursuant to the public works contract or the
subcontract. This assignment shall be made and become effective at the time the awarding
body tenders final payment to CONTRACTOR, without further acknowledgment by the
parties.
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ARTICLE Ill: Compensation

A. CONTRACTOR agrees to receive and accept the prices set forth in the Bid
Proposal and Bid Schedule as full compensation for furnishing all materials, performing all
work, and fulfilling all obligations hereunder. In no event shall the total compensation and
costs payable to CONTRACTOR under this Agreement exceed the sun of Dollars ($__

,) unless specifically approved in advance and in writing by AGENCY

Such compensation shall cover all expenses, losses, damages, and consequences arising out
of the nature of the work during its progress or prior to its acceptance including those for well
and faithfully completing the work and the whole thereof in the manner and time specified in
the aforesaid Contract Documents; and also including those arising from actions of the
elements, unforeseen difficulties or obstructions encountered in the prosecution of the work,
suspension or discontinuance of the work, and all other unknowns or risks of any description
connected with the work.

B. This AGREEMENT is subject to the provisions of Article 1.7 (commencing at
Section 20104.50) of Division 2, Part 3 of the Public Contract Code regarding prompt
payment of contractors by local governments. Article 1.7 mandates certain procedures for the
payment of undisputed and properly submitted payment requests within 30 days after receipt,
for the review of payment requests, for notice to Contractor of improper payment requests,
and provides for the payment of interest on progress payment requests which are not timely
made in accordance with that Article. This AGREEMENT hereby incorporates the
provisions of Article 1.7 as though fully set forth herein.

C. At the request and expense of CONTRACTOR, securities equivalent to the
amount withheld shall be deposited with AGENCY, or with a state or federally chartered
bank in this state as the escrow agent, who shall then pay those moneys to CONTRACTOR
upon Agency’s confirmation of CONTRACTOR’S satisfactory completion of this
AGREEMENT. At any time during the term of this AGREEMENT CONTRACTOR may, at
its own expense, substitute securities for funds otherwise withheld as retention (or the
retained percentage) in accordance with Public Contract Code § 22300.

ARTICLE IVV: Labor Code

AGENCY and CONTRACTOR acknowledge that this AGREEMENT is subject to the
provisions of Division 2, Part 7, Chapter 1 (commencing with Section 1720) of the California
Labor Code relating to public works and public agencies and agree to be bound by all the
provisions thereof as though set forth fully herein. Full compensation for conforming to the
requirements of the Labor Code and with other Federal, State and local laws related to labor,
and rules, regulations and ordinances which apply to any work performed pursuant to this
AGREEMENT is included in the price for all contract items of work involved.

This AGREEMENT is further subject to prevailing wage law, including, but not limited to,
the following:

A. The CONTRACTOR shall pay the prevailing wage rates for all work performed
under the AGREEMENT. When any craft or classification is omitted from the general
prevailing wage determinations, the CONTRACTOR shall pay the wage rate of the craft or
classification most closely related to the omitted classification. The CONTRACTOR shall
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forfeit as a penalty to AGENCY $200.00 or any greater penalty provided in the Labor Code
for each Calendar Day, or portion thereof, for each worker paid less than the prevailing wage
rates for any work done under the AGREEMENT in violation of the provisions of the Labor
Code whether such worker is employed in the execution of the work by CONTRACTOR or
by any Subcontractor under CONTRACTOR. In addition, CONTRACTOR shall pay each
worker the difference between such prevailing wage rates and the amount paid to each worker
for each Calendar Day, or portion thereof, for which each worker was paid less than the
prevailing wage rate.

B. CONTRACTOR shall comply with the provisions of Labor Code Section 1777.5
concerning the employment of apprentices on public works projects, and further agrees that
CONTRACTOR is responsible for compliance with Section 1777.5 by all of its
subcontractors.

C. Pursuant to Labor Code § 1776, CONTRACTOR and any subcontractor shall keep
accurate payroll records, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and week, and the actual per
diem wages paid to each journeyman, apprentice, worker, or other employee employed by
him or her in connection with this AGREEMENT. Each payroll record shall contain or be
verified by a written declaration that it is made under penalty of perjury, stating both of the
following: (1) The information contained in the payroll record is true and correct; and (2)
The employer has complied with the requirements of Labor Code 8§ 1811, and 1815 for any
work performed by his or her employees on the public works project. The payroll records
enumerated under subdivision (a) shall be certified and shall be available for inspection at all
reasonable hours as required by Labor Code § 1776.

D. This AGREEMENT is further subject to 8-hour work day and wage and hour
penalty law, including, but not limited to, Labor Code Sections 1810 and 1813, as well as
California nondiscrimination laws, as follows:

CONTRACTOR shall strictly adhere to the provisions of the Labor Code regarding the 8-
hour day and the 40-hour week, overtime, Saturday, Sunday and holiday work and
nondiscrimination on the basis of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, marital status, sex or sexual
orientation, except as provided in Section 12940 of the Government Code. Pursuant to the
provisions of the Labor Code, eight hours’ labor shall constitute a legal day’s work. Work
performed by CONTRACTOR’s employees in excess of eight hours per day, and 40 hours
during any one week, must include compensation for all hours worked in excess of eight
hours per day, or 40 hours during any one week, at not less than one and one-half times the
basic rate of pay. CONTRACTOR shall forfeit as a penalty to AGENCY $25.00 or any
greater penalty set forth in the Labor Code for each worker employed in the execution of the
work by CONTRACTOR or by any Subcontractor of CONTRACTOR, for each Calendar
Day during which such worker is required or permitted to the work more than eight hours in
one Calendar Day or more than 40 hours in any one calendar week in violation of the Labor
Code.

E. This AGREEMENT is subject to Public Contract Code Section 6109:
CONTRACTOR shall be prohibited from performing work on this project with a
subcontractor who is ineligible to perform work on the project pursuant to Sections 1777.1 or
1777.7 of the Labor Code.
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ARTICLE V: Work Site Conditions

A. In compliance with and pursuant to Government Code Section 4215, AGENCY
shall assume the responsibility, as between the parties to this AGREEMENT, for the timely
removal, relocation, or protection of existing main- or trunk-line utility facilities located on
the site of any construction project that is a subject of this AGREEMENT, if such utilities are
not identified by AGENCY in the plans and specifications made a part of the invitation for
bids. The Contract Documents shall include provisions to compensate CONTRACTOR for
the costs of locating, repairing damage not due to the failure of CONTRACTOR to exercise
reasonable care, and removing or relocating such utility facilities not indicated in the plans
and specifications with reasonable accuracy, and for equipment on the project necessarily
idled during such work. CONTRACTOR shall not be assessed liquidated damages for delay
in completion of the project, when such delay was caused by the failure of AGENCY or the
owner of a utility to provide for removal or relocation of such utility facilities.

B. To the extent that the work requires trenches in excess of five feet (5’) and is
estimated to cost more than $25,000, prior to any excavation, CONTRACTOR must provide
the AGENCY, or a registered civil or structural engineer employed by the AGENCY to
whom authority has been delegated to accept such plans, a detailed plan showing the design
of shoring, bracing, sloping, or other provisions to be made for worker protection from the
hazard of caving ground during the excavation of such trench or trenches. If such plan varies
from the shoring system standards, the plan shall be prepared by a registered civil or
structural engineer. Nothing in this section shall be deemed to allow the use of a shoring,
sloping, or protective system less effective than that required by the Construction Safety
Orders.

C. This AGREEMENT is further subject to Public Contract Code Section 7104 with
regard to any trenches deeper than four feet (4) involved in the proposed work as follows:

CONTRACTOR shall promptly, and before the following conditions are disturbed, notify
AGENCY, in writing, of any:

(1) Material that CONTRACTOR believes may be hazardous waste, as defined in Section
25117 of the Health and Safety Code, which is required to be removed to a Class I, Class I,
or Class Il disposal site in accordance with existing law.

(2) Subsurface or latent physical conditions at the site differing from those indicated by all
available information provided prior to the deadline for submission of bids.

(3) Unknown physical conditions at the site of any unusual nature, different materially from
those ordinarily encountered and generally recognized as inherent in work of the character
provided for in the contract.

AGENCY shall promptly investigate the conditions, and if it finds that the conditions do
materially so differ, or involve hazardous waste, and cause a decrease or increase in
CONTRACTOR’s cost of, or the time required for, performance of any part of the work,
AGENCY shall issue a change order under the procedures described in this AGREEMENT.

In the event that a dispute arises between AGENCY and CONTRACTOR whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or increase in
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CONTRACTOR’s cost of, or time required for, performance of any part of the work,
CONTRACTOR shall not be excused from any scheduled completion date provided in the
AGREEMENT, but shall proceed with all work to be performed under the AGREEMENT.
CONTRACTOR shall retain any and all rights provided either by contract or by law which
pertain to the resolution of disputes and protests between the contracting parties.

ARTICLE VI: Insurance

A. With respect to performance of work under this AGREEMENT, CONTRACTOR
shall maintain, and shall require all of its subcontractors to maintain, insurance as required by
Section E “Standard Specifications” of the Contract Documents.

B. This AGREEMENT is further subject to Workers’ Compensation obligations,
including, but not limited to, California Labor Code Sections 1860 and 1861 as follows:

CONTRACTOR shall take out and maintain, during the life of this contract, Worker’s
Compensation Insurance for all of CONTRACTOR’s employees employed at the site of
improvement; and, if any work is sublet, CONTRACTOR shall require the subcontractor
similarly to provide Worker’s Compensation Insurance for all of the latter’s employees,
unless such employees are covered by the protection afforded by CONTRACTOR.
CONTRACTOR and any of CONTRACTOR’s subcontractors shall be required to provide
AGENCY with a written statement acknowledging its obligation to secure payment of
Worker’s Compensation Insurance as required by Labor Code § 1861; to wit: ‘I am aware of
the provisions of Section 3700 of the Labor Code which require every employer to be insured
against liability for workers’ compensation or to undertake self-insurance in accordance with
the provisions of that code, and | will comply with such provisions before commencing the
performance of the work of this contract.” If any class of employees engaged in work under
this AGREEMENT at the site of the Project is not protected under any Worker’s
Compensation law, CONTRACTOR shall provide and shall cause each subcontractor to
provide adequate insurance for the protection of employees not otherwise protected.
CONTRACTOR shall indemnify and hold harmless AGENCY for any damage resulting from
failure of either CONTRACTOR or any subcontractor to take out or maintain such insurance.

ARTICLE VII: Indemnification

To the fullest extent permitted by law, CONTRACTOR shall, at its sole cost and expense,
fully defend, indemnify and hold harmless AGENCY, its authorized representatives and their
respective subsidiaries, affiliates, members, directors, officers, employees and agents
(collectively, the “Indemnitees”) from and against any and all claims, actions, demands,
costs, judgments, liens, penalties, liabilities, damages, losses, and expenses, including but not
limited to any fees of accountants, attorneys or other professionals (collectively “Liabilities”),
arising out of, in connection with, resulting from or related to, any act, omission, fault or
negligence of CONTRACTOR, CONTRACTOR’s Representative, or any of its officers,
agents, employees, Subcontractors or Suppliers, or any person or organization directly or
indirectly employed by any of them (Collectively, the “Indemnitors”), in connection with or
relating to or claimed to be in connection with or relating to the work performed under this
AGREEMENT.

If CONTRACTOR is a joint venture or partnership, each venturer or partner shall be jointly
and severally liable for any and all of the duties and obligations of CONTRACTOR that are
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assumed under or arise out of this AGREEMENT. Each of such venturers or partners waives
notice of the breach or non-performance of any undertaking or obligation of CONTRACTOR
contained in, resulting from or assumed under this AGREEMENT, and the failure to give any
such notice shall not affect or impair such venturer’s or partner’s joint and several liability
hereunder.

ARTICLE VIII: Binding Effect

AGENCY and CONTRACTOR each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto and to its partners, successors, assigns, and legal
representatives in respect of all covenants, agreements, and obligations contained in the
Contract Documents. This AGREEMENT is not assignable nor the performance of either
party’s duties delegable without the prior written consent of the other party. Any attempted
or purported assignment or delegation of any of the rights of obligations of either party
without the prior written consent of the other shall be void and of no force and effect.

ARTICLE IX: Dispute Resolution

A. In the event of a dispute arising out of the terms of this AGREEMENT, including
any action brought to declare the rights granted herein or to enforce any of the terms of this
AGREEMENT, the party prevailing in such dispute shall be entitled to all reasonable costs
and litigation expenses actually incurred, including fees of attorneys and expert witnesses.
Any court action arising out of this AGREEMENT shall be filed in the Los Angeles County
Superior Court.  Any alternative dispute resolution proceeding arising out of this
AGREEMENT shall be heard in the City of Los Angeles or the City of Los Alamitos,
California.

B. AGENCY shall have full authority to compromise or otherwise settle any claim
relating to this AGREEMENT or any part hereof at any time. AGENCY shall provide timely
notification to CONTRACTOR of the receipt of any third-party claim relating to this
AGREEMENT. AGENCY shall be entitled to recover its reasonable costs incurred in
providing the notification required by this section.

C. This AGREEMENT is further subject to the provisions of Article 1.5
(commencing at Section 20104) of Division 2, Part 3 of the Public Contract Code regarding
the resolution of public works claims of less than $375,000. Article 1.5 mandates certain
procedures for the filing of claims and supporting documentation by Contractor, for the
response to such claims by the Agency, for a mandatory meet and confer conference upon the
request of Contractor, for mandatory nonbinding mediation in the event litigation is
commenced, and for mandatory judicial arbitration upon the parties’ failure to resolve the
dispute through mediation. This AGREEMENT hereby incorporates the provisions of Article
1.5 as though fully set forth herein.

ARTICLE X: Independent Contractor

CONTRACTOR is and shall at all times remain as to AGENCY, a wholly independent
contractor. Neither AGENCY nor any of its agents shall have control of the conduct of
CONTRACTOR or any of CONTRACTOR’s employees, except as herein set forth.
CONTRACTOR shall not at any time or in any manner represent that it or any of its agents or
employees are in any manner agents or employees of AGENCY.
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ARTICLE XI: Taxes

CONTRACTOR is responsible for paying all retail, sales and use, transportation, export,
import, special or other taxes and duties applicable to, and assessable against any work,
materials, equipment, services, processes and operations incidental to or involved in this
AGREEMENT. The CONTRACTOR is responsible for ascertaining and arranging to pay
such taxes and duties. The prices established in this AGREEMENT shall include
compensation for any taxes the CONTRACTOR is required to pay by laws and regulations in
effect as of the execution of this AGREEMENT.

ARTICLE XII: Notices

All notices and communications shall be sent in writing to the parties at the following
addresses:

AGENCY: Chris Kelley CONTRACTOR: [INSERT CONTACT]
CITY OF LOS ALAMITOS CONTRACTOR’S BUSINESS NAME
3191 Katella Avenue Mailing Street Address

Los Alamitos, CA 90720 City, State Zip Code

ARTICLE XIII: Entire Agreement

This AGREEMENT supersedes any and all other agreements, either oral or written, between
the parties and contains all of the covenants and agreements between the parties pertaining to
the work of improvements described herein. Each party to this AGREEMENT acknowledges
that no representations, inducements, promises or agreements, orally or otherwise, have been
made by any party, or anyone acting on behalf of any party, which are not embodied herein,
and that any other agreement, statement or promise not contained in this AGREEMENT shall
not be valid or binding. Any modification of this AGREEMENT will be effective only if
signed by the party to be charged.

The benefits and obligations of this AGREEMENT shall inure to and be binding upon the
representatives, agents, partners, heirs, successors and assigns of the parties hereto. This
AGREEMENT shall be construed pursuant to the laws of the State of California.

ARTICLE XIV: Authority to Contract

The signatories hereto represent that they are authorized to sign on behalf of the respective
parties they represent and are competent to do so, and each of the parties hereto hereby
irrevocably waives any and all rights to challenge signatures on these bases.

ARTICLE XV: General Provisions

A. All reports, documents or other written material (“written products” herein)
developed by CONTRACTOR in the performance of this Agreement shall be and remain the
property of AGENCY without restriction or limitation upon its use or dissemination by
AGENCY. CONTRACTOR may take and retain copies of such written products as desired,
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but no such written products shall be the subject of a copyright application by
CONTRACTOR.

B. In the performance of this Agreement, CONTRACTOR shall not discriminate
against any employee, subcontractor, or applicant for employment because of race, color,
creed, religion, sex, marital status, sexual orientation, national origin, ancestry, age, physical
or mental disability, medical condition or any other unlawful basis.

C. The captions appearing at the commencement of the sections hereof, and in any
paragraph thereof, are descriptive only and for convenience in reference to this Agreement.
Should there be any conflict between such heading, and the section or paragraph at the head
of which it appears, the section or paragraph hereof, as the case may be, and not such
heading, shall control and govern in the construction of this Agreement. Masculine or
feminine pronouns shall be substituted for the neuter form and vice versa, and the plural shall
be substituted for the singular form and vice versa, in any place or places herein in which the
context requires such substitution(s).

D. The waiver by AGENCY or CONTRACTOR of any breach of any term, covenant
or condition herein contained shall not be deemed to be a waiver of such term, covenant or
condition or of any subsequent breach of the same or any other term, covenant or condition
herein contained. No term, covenant or condition of this Agreement shall be deemed to have
been waived by AGENCY or CONTRACTOR unless in writing.

E. Each right, power and remedy provided for herein or now or hereafter existing at
law, in equity, by statute, or otherwise shall be cumulative and shall be in addition to every
other right, power, or remedy provided for herein or now or hereafter existing at law, in
equity, by statute, or otherwise. The exercise, the commencement of the exercise, or the
forbearance of the exercise by any party of any one or more of such rights, powers or
remedies shall not preclude the simultaneous or later exercise by such party of any of all of
such other rights, powers or remedies.

IN WITNESS WHEREOF the parties hereto for themselves, their heirs, executors,
administrators, successors, and assigns do hereby agree to the full performance of the
covenants herein contained and have caused this AGREEMENT to be executed in duplicate
by setting hereunto their names, titles, hands, and seals this Xth day of Month, 20XX
(Council Action Date Here)

CONTRACTOR: Contractor’s Business Name

Contractor’s Sign Name, Title
Contractor’s License No. XXXXXX

Subscribed and sworn to this day of , 20
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NOTARY PUBLIC (SEAL)

AGENCY:
Mayor Date
City of Los Alamitos

ATTESTED:
Windmera Quintanar, MMC, City Clerk Date
City of Los Alamitos

APPROVED AS

TO FORM:

Michael S. Daudt, City Attorney Date
City of Los Alamitos

(EXECUTE INDUPLICATE)
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PAYMENT BOND

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06

IN THE CITY OF LOS ALAMITOS, CALIFORNIA

WHEREAS, the City of Los Alamitos, as AGENCY has awarded to Contractor’s Business Name, as
CONTRACTOR, a contract for the above-stated project;

AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract, to secure
the payment of claims of laborers, mechanics, material persons, and other persons as provided by law;
NOW THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held and firmly bound unto
AGENCY in the sum of [DESCRIBE VERBALLY:; 100% OF TOTAL CONTRACT AMOUNT—TO
BE INSERTED BY CONTRACTOR]Dollars ($XXX,XXX.XX) which is one hundred percent (100%)
of the total contract amount for the above-stated project, for which payment well and truly to be made we
bind ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally,
firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION IS SUCH that if CONTRACTOR, its heirs, executors,
administrators, successors, assigns or subcontractors, shall fail to pay any of the persons named in Civil
Code Section 3181, or amounts due under the Unemployment Insurance Code with respect to work or
labor withheld, and to pay over to the Employment Development Department from the wages of
employees of the CONTRACTOR and its subcontractors pursuant to Section 13020 of the Unemployment
Insurance Code, with respect to such work and labor, that the surety or sureties herein will pay for the same
in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be void. In
case suit is brought upon this bond, SURETY will pay reasonable attorneys’ fees to the plaintiffs and
AGENCY in an amount to be fixed by the court.

This bond shall inure to the benefit to any of the persons named in Civil Code Section 3181 as to give a
right of action to such persons or their assigns in any suit brought upon this bond.

The SURETY hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract or the specifications accompanying it shall in any manner affect SURETY’s
obligations on this bond. The SURETY hereby waives notice of any such change, extension, alteration or
addition and hereby waives the requirements of Section 2845 of the Civil Code as a condition precedent to
any remedies AGENCY may have.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this day of
, 20

Contractor* Contractor’s Signer’s Name, Title
Contractor’s Business Name
Mailing Street Address
City, State, Zip Code
Telephone #

Surety*

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, address
and telephone number for the respective authorized representatives. Power of Attorney must be attached.

Subscribed and sworn to this__ day of ,20

(EXECUTE INDUPLICATE)
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FAITHFUL PERFORMANCE BOND

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

KNOW ALL PERSONS BY THESE PRESENTS That Contractor’s Business Name, hereinafter
referred to as “CONTRACTOR” as PRINCIPAL, and
, a corporation duly organized and doing business under and by virtue of the laws of the State of
California and duly licensed for the purpose of making, guaranteeing, or becoming sole surety upon
bonds or undertakings as Surety, are held and firmly bound unto the CITY OF LOS ALAMITOS,
CALIFORNIA, hereinafter referred to as the “AGENCY” in the sum of [DESCRIBE VERBALLY;
100% OF TOTAL CONTRACT AMOUNT—TO BE INSERTED BY CONTRACTOR]Dollars
(BXXX,XXX.XX); which is one hundred percent (100%) of the total contract amount for the above stated
project; lawful money of the United States of America for the payment of which sum, well and truly to
be made, we bind ourselves, our heirs, executors, administrators, assigns and successors, jointly and
severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that whereas CONTRACTOR has been
awarded and is about to enter into a Contract with AGENCY to perform all work required pursuant to
the contract documents for the project entitled: BLOOMFIELD STREET IMPROVEMENT
PROJECT CIP NO. 22/23-06 which Contract is by this reference incorporated herein, and is
required by AGENCY to give this Bond in connection with the execution of the Contract;

NOW, THEREFORE, if CONTRACTOR and his or her Subcontractors shall well and truly
do and perform all the covenants and obligations of the Contract on his or her part to be done and
performed at the times and in the manner specified herein including compliance with all Contract
specifications and quality requirements, then this obligation shall be null and void, otherwise it shall
be and remain in full force and effect;

PROVIDED, that any alterations in the work to be done, or in the material to be furnished,
which may be made pursuant to the terms of the Contract, shall not in any way release
CONTRACTOR or the Surety thereunder, nor shall any extensions of time granted under the
provisions of the Contract release either CONTRACTOR or said Surety, and notice of such alterations
of extensions of the Contract is hereby waived by said Surety.

In the event suit is brought upon this Bond by AGENCY and judgment is recovered, said Surety shall
pay all costs incurred by AGENCY in such suit, including a reasonable attorney’s fee to be fixed by
the Court.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals
this day of , 20

Contractor* Name, Title of Signer
SURETY .

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title,
address and telephone number for their respective authorized representatives. Power of Attorney must
be attached.

Subscribed and sworn to this____ day of , 20
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NOTARY PUBLIC ...ttt (SEAL)
(EXECUTE INDUPLICATE)
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MAINTENANCE BOND

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

KNOW ALL PERSONS BY THESE PRESENTS THAT WHEREAS, the City of Los Alamitos, as
AGENCY has awarded to Contractor’s Business Name, as CONTRACTOR, a contract for the above-
stated project.

AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract
guaranteeing maintenance thereof;

NOW, THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held firmly bound
unto AGENCY in the sum of DESCRIBE VERBALLY; 50% OF TOTAL CONTRACT
AMOUNT—TO BE INSERTED BY CONTRACTOR]Dollars ($XXX,XXX.XX), which is fifty
percent (50%) of the total contract amount for the above-stated project to be paid to AGENCY, its
successors and assigns, for which payment well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these presents.
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if CONTRACTOR shall remedy
without cost to AGENCY any defects which may develop during a period of one (1) year from the
date of recordation of the Notice of Completion of the work performed under the contract, provided
such defects are caused by defective or inferior materials or work, then this obligation shall be void;
otherwise it shall be and remain in full force and effect. In case suit is brought upon this bond,
SURETY will pay reasonable attorneys’ fees to the AGENCY in an amount to be fixed by the court.
IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this__ day
of

Contractor* Contractor’s Signer’s Name, Title
Contractor’s Business Name
Mailing Street Address
City, State, Zip Code
Telephone #

SURETY*

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title,
address and telephone number for their respective authorized representatives. Powers of Attorney
must be attached.

Subscribed and sworn to this ........... day of ..ccoeiiieiiiee , 20 .

NOTARY PUBLIC. ...ttt ettt e et n e s e s sabraaee s

(EXECUTE IN DUPLICATE)
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WORKERS’ COMPENSATION INSURANCE CERTIFICATE

The Contractor shall execute the following form as required by the California Labor Code,
Sections 1860 and 1861:

| am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for workers’ compensation or to
undertake self-insurance in accordance with the provisions of that code, and |
will comply with such provisions before commencing the performance of the
work of this contract.

DATE: Contractor’s Business Name .
(Contractor)
By:
(Signature)

(Title)

Attest:
By:
(Signature)

(Title)
Note: See Section 5 Legal Relations and Responsibilities, Subsection 5-4 of the Standard
Specifications for insurance carrier rating requirements.
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ENDORSEMENTS TO INSURANCE POLICY

Name of Insurance Company:

Policy Number:

Effective Date:
The following endorsements are hereby incorporated by reference into the attached
Certificate of Insurance as though fully set forth thereon:

1.

The naming of an additional insured as herein provided shall not affect any
recovery to which such additional insured would be entitled under this policy
if not named as such additional insured, and

The additional insured named herein shall not be held liable for any premium
or expense of any nature on this policy or any extensions thereof, and

The additional insured named herein shall not by reason of being so named be
considered a member of any mutual insurance company for any purpose
whatsoever, and

The provisions of the policy will not be changed, suspended, canceled or
otherwise terminated as to the interest of the additional insured named herein
without first giving such additional insured twenty (20) days’ written notice.
Any other insurance held by the additional insured shall not be required to
contribute anything toward any loss or expense covered by the insurance,
which is referred to by this certificate.

The company provided insurance for this certificate is a company licensed
to do business in the State of California with a Best’s rating of A+ VI or
greater.

It is agreed that the City of Los Alamitos, its officers and employees, are included as
Additional Insureds under the contracts of insurance for which the Certificate of
Insurance is given.

Authorized Insurance Agent

Date:
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STATEMENT REGARDING INSURANCE COVERAGE

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

The undersigned representative of Bidder hereby certifies that he/she has reviewed the insurance
coverage requirements specified in 5.4 INSURANCE of Section E, Standard Specifications. Should
Bidder be awarded the contract for the work, the undersigned further certifies that Bidder can meet all
of these specification requirements for insurance including insurance coverage of his/her
subcontractors.

NAME OF BIDDER: ettt sttt sttt eneanaaneas

MAILING ADDRESS: e e

AUTHORIZED SIGNATURE: ... o
T L. s

DA T B, e e
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STATEMENT REGARDING CONTRACTOR’S LICENSING LAWS

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

[Business & Professions Code § 7028.15]
[Public Contract Code § 20103.5]

I, the undersigned, certify that | am aware of the following provisions of California law and that I, or
the entity on whose behalf this certification is given, hold a currently valid California contractor’s
license as set forth below:

Business & Professions Code § 7028.15:

a) It is a misdemeanor for any person to submit a bid to a public agency to engage
in the business or act in the capacity of a contractor within this state without
having a license therefor, except in any of the following cases:

(1)The person is particularly exempted from this chapter.

(2)The bid is submitted on a state project governed by Section 10164 of the
Public Contract Code or on any local agency project governed by Section
20104 [now § 20103.5] of the Public Contract Code.

b) If a person has been previously convicted of the offense described in this section, the
court shall impose a fine of 20 percent of the price of the contract under which the
unlicensed person performed contracting work, or four thousand five hundred dollars
(%$4,500), whichever is greater, or imprisonment in the county jail for not less than 10
days nor more than six months, or both.

In the event the person performing the contracting work has agreed to furnish
materials and labor on an hourly basis, “the price of the contract” for the purposes of
this subdivision means the aggregate sum of the cost of materials and labor furnished
and the cost of completing the work to be performed.

C) This section shall not apply to a joint venture license, as required by Section 7029.1.
However, at the time of making a bid as a joint venture, each person submitting the
bid shall be subject to this section with respect to his/her individual licenser.

d) This section shall not affect the right or ability of a licensed architect, land surveyor,
or registered professional engineer to form joint ventures with licensed contractors to
render services within the scope of their respective practices.

e) Unless one of the foregoing exceptions applies, a bid submitted to a public agency by
a contractor who is not licensed in accordance with this chapter shall be considered
nonresponsive and shall be rejected by the public agency. Unless one of the
foregoing exceptions applies, a local public agency shall, before awarding a contract
or issuing a purchase order, verify that the contractor was properly licensed when the
contractor submitted the bid. Notwithstanding any other provision of law, unless one
of the foregoing exceptions applies, the registrar may issue a citation to any public
officer or employee of a public entity who knowingly awards a contract or issues a
purchase order to a contractor who is not licensed pursuant to this chapter. The
amount of civil penalties, appeal, and finality of such citations shall be subject to
Sections 7028.7 to 7028.13, inclusive. Any contract awarded to, or any purchase
order issued to, as contractor who is not licensed pursuant to this chapter is void.
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f) Any compliance or noncompliance with subdivision (e) of this section, as added by
Chapter 863 of the Statutes of 1989, shall not invalidate any contract or bid awarded
by a public agency during which time that subdivision was in effect.

0) A public employee or officer shall not be subject to a citation pursuant to this section
if the public employee, officer, or employing agency made an inquiry to the board for
the purposes of verifying the license status of any person or contractor and the board
failed to respond to the inquiry within three business days. For purposes of this
section, a telephone response by the board shall be deemed sufficient.

Public Contract Code § 20103.5:

In all contracts subject to this part where federal funds are involved, no bid submitted shall be
invalidated by the failure of the bidder to be licensed in accordance with the laws of this state.
However, at the time the contract is awarded, the contractor shall be properly licensed in
accordance with the laws of this state. The first payment for work or material under any
contract shall not be made unless and until the Registrar of Contractors verifies to the agency
that the records of the Contractors’ State License Board indicate that the contractor was
properly licensed at the time the contract was awarded. Any bidder or contractor not so
licensed shall be subject to all legal penalties imposed by law, including, but not limited to,
any appropriate disciplinary action by the Contractors’ State License Board. The agency shall
include a statement to that effect in the standard form of pre-qualification questionnaire and
financial statement. Failure of the bidder to obtain proper and adequate licensing for an
award of a contract shall constitute a failure to execute the contract and shall result in
the forfeiture of the security of the bidder.

Contractors License Number:

License Expiration Date:

Authorized Signature:

Date:
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SECTION E
BLOOMFIELD STREET IMPROVEMENT PROJECT

CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

STANDARD SPECIFICATION
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STANDARD SPECIFICATIONS

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

0-1 STANDARD SPECIFICATIONS

Except as hereinafter amended, the provisions of the 2021 Edition of the “Green Book,” Standard
Specifications for Public Works Construction (“SSPWC”), with the latest Supplements, prepared and
promulgated by the Southern California Chapters of the American Public Works Association and the
Associated General Contractors of America, and these modifications thereto are adopted as the
“Standard Specifications” for the Agency. These Standard Specifications will be numbered as Sections
0 through 800 per the SSPWC.

0-2 NUMBERING OF SECTIONS

The numbering of sections and subsections in these amendments and modifications are compatible with
the numbering of sections in the SSPWC.

0-3 AMENDMENTS AND MODIFICATIONS

The following sections of the SSPWC are amended as provided herein. In the event of any
inconsistencies between the amendments outlined herein and the SSPWC, these amendments shall
control.

1-2 TERMS AND DEFINITIONS

Add the following:

Agent—Shall include persons and companies, other than the Contractor, retained by the City to perform
design and construction services in relation to the Work.

Acceptance—The Agency’s formal written acceptance of a project that has been completed in all respects
in accordance with the plans and specifications and any modifications thereof.

City—The City of Los Alamitos, California, as the Agency and Owner.
City Council—City Council of the City of Los Alamitos, California.

Construction Manager—Persons and/or company retained by the City to perform construction
management services.

Design Engineer—Persons and/or company retained by the City to perform engineering design services.
Due Notice—A written notification, provided in due time, of a proposed action, where the contract
requires such notification within a specified time (usually 48 hours or two working days) prior to the
commencement of the contemplated action.

Engineer—The City Engineer of the City of Los Alamitos, or his/her authorized representative.
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Geotechnical Engineer—Person licensed to practice Soils Engineering or Geotechnical Engineering
pursuant to the laws of the State of California and retained by the Agency during construction.

Prompt—The briefest interval of time required for a considered reply, including time required for
approval by a governing body.

Standard Plans—*“Standard Plans for Public Works Construction” - Latest edition of the Southern
California Chapter of the American Public Works Association.

State Standard Specifications (“SSS”)—Standard Specifications prepared by the State of California,
Business and Transportation Agency, Department of Transportation.

State Standard Plans (“SSP”)—Standard Plans prepared by State of California, Business and
Transportation Agency, Department of Transportation.

Working Days—Any days, except: (1) Saturdays, Sundays, legal holidays on which Los Alamitos City
Hall is closed for business; (2) days when work is suspended by the Engineer for reasons unrelated to the
performance of the contractor, and provided in Subsections 6-3 and 6-3.1; and (3) days determined to be
non-working in accordance with Section 6-3 “Time of Completion”.

1-3.3 INSTITUTIONS

Add the following:

AGCA Associated General Contractors of America

ASME American Society of Mechanical Engineers

CRSI Concrete Reinforcing Steel Institute

Csl Construction Specifications Institute

NFPA National Fire Protection Association

SSS State of California Standard Specifications, latest edition, Department of Transportation
SSP State of California Standard Plans, latest edition, Department of Transportation.
SSPWC Standard Specifications for Public Works Construction, as specified in Subsection 0-1

1-6 BIDDING AND SUBMISSION OF THE BID

1-6.2 SUBCONTRACTOR LISTING

Replace the third paragraph with the following:

Subcontracting of more than one-half of one percent of the work for which no Subcontractor was
designated in the original Bid will be allowed only in cases of public emergency or necessity and only

after the Engineer makes a written finding of circumstances constituting public emergency or necessity.

Delete the fourth paragraph and replace with the following:
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The Contractor must obtain written consent of the City Council to substitute a Subcontractor designated
in the original Bid, to permit any subcontract to be assigned or transferred, or to otherwise allow a
subcontract to be performed by anyone other than the originally designated Subcontractor.

Delete the fifth paragraph and replace with the following:

A violation of any of the above provisions will be considered a violation of the Contract, and the City
may cancel the Contract and collect appropriate damages or assess the Contractor a penalty of not more
than ten (10) percent of the subcontract involved.

Add the following:

If subcontracted work is not being performed in a satisfactory manner, the City will notify the Contractor
of the need to take corrective action and the Engineer may report the facts to the City Council. Upon
order by City Council and the Contractor’s receipt of written instructions from the Engineer, the
Subcontractor shall immediately be removed from the Work and may not again be employed on the
Work.

1-7 AWARD AND EXECUTION OF THE CONTRACT
1-7.1 GENERAL

Add the following:

The City reserves the right to reject any or all proposals.

The Contract will be awarded, if at all, to the lowest responsible and responsive Bidder determined as
provided on the Proposal Form, whose proposal complies with all the requirements prescribed. Such
award, if made, will be made within the number of days stated in the proposal form. Refusal or failure to
deliver the executed contract, bonds, or insurance in the form provided in the Contract and approved by
the Agency’s attorney within the time provided herein shall be cause, at the Agency’s option, for the
annulment of the award and forfeiture of the bid security. In such event, the Agency may successively
award the Contract to the next lowest responsible and responsive Bidder until a properly executed
Contract, bonds, and insurance is obtained, or it may at any time reject all remaining bids and proceed as
provided by law. The refusal or failure of a successive lowest responsible and responsive Bidder to
execute the Contract may, at the Agency’s option, result in an annulment of the award to that Bidder and
the forfeiture of that Bidder’s bid security. The periods of time specified above within which the award
of the Contract may be made shall be subject to extension for such further period as may be agreed upon
in writing between the Agency and the concerned Bidder.

The Agency reserves the right to waive any irregularities.

Within ten (10) calendar days after the date of the Notice of Award, the Contractor shall execute and
return the following contract documents to the Agency:

Contract Agreement (in duplicate)

Faithful Performance Bond (in duplicate)

Maintenance Bond (in duplicate)

Payment Bond (in duplicate)

Public Liability and Property Damage Insurance Certificate (two original)
Additionally Insured Endorsement
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Workers” Compensation Insurance Certificate (two original)
A corporation to which an award is made may be required, before the Contract agreement is executed by
the Agency, to furnish evidence of its corporate existence, of its right to enter into contracts in the State of

California, and that the officers signing the contract and bonds for the corporation have the authority to do
SO.

1-7.2 CONTRACT BONDS

Add the following:

The PAYMENT BOND shall remain in force until thirty-five (35) days after the date of recordation of the
Notice of Completion. The FAITHFUL PERFORMANCE BOND shall remain in force until the date of
recordation of the Notice of Completion. The MAINTENANCE BOND shall remain in force until one
(1) year after the date of recordation of the Notice of Completion.

All bonds must be accompanied by a Power of Attorney

SECTION 2 — SCOPE OF THE WORK

2-1 WORK TO BE DONE
Add the following:

Any plan or method of work suggested by the Agency or the Engineer to the Contractor but not specified
or required, if adopted or followed by the Contractor in whole or in part, shall be used at the risk and
responsibility of the Contractor; and the Agency and the Engineer shall assume no responsibility therefore
and in no way be held liable for any defects in the work which may result from or be caused by use of
such plan or method of work.

The work includes, but is not necessarily limited to, the following items as shown on the plans and
specified in these Special Provisions:

The City of Los Alamitos proposes to cold mill and overlay pavement with asphalt rubber hot mix
(ARHM) and remove and construct sidewalk, curb, gutter, and full depth asphalt concrete pavement.
Additional items of work include signing, and striping and adjusting manhole frames and utility valves to
grade. Existing private facilities will be protected in place within the limits of the project unless otherwise
shown.

2-2 PERMITS

Replace first paragraph with the following:

Prior to the start of any work, the Contractor shall apply for and receive any applicable City, County,
State, and Federal permits.

2-3 RIGHT-OF-WAY

Add the following:
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When the Contractor arranges for additional work areas and facilities temporarily required by him/her,
he/she shall provide the Agency with proof that the additional work areas and/or facilities have been left
in a condition satisfactory to the owner(s) of said work areas and/or facilities prior to acceptance of the
work.

2-4 COOPERATION AND COLLATERAL WORK
Add the following:

Contractor shall coordinate his/her work so as to minimize disruption to ongoing or scheduled private
development projects in the project area.

2-7 CHANGES INITIATED BY THE AGENCY
2-7.1 GENERAL

Add the following:

All final locations determined in the field, and any deviations from the Plans and Specification, shall be
marked in red on the documents to show the as-built conditions. Contractor shall maintain a complete
and accurate record of all changes of construction from that shown in these plans and specifications for
the purpose of providing a basis for construction record drawings. No changes shall be made without
prior written approval of the Engineer. Upon completion of the Project, Contractor shall deliver this
record of all construction changes to the Engineer along with a letter which declares that other than these
noted changes “the Project was constructed in conformance with the Contract Documents”. Final
payment will not be made until this requirement is met.

As the figured dimensions shown on the drawings and in the specifications of the Contract may not in
every case agree with scaled dimensions, the figured dimensions shall be followed in preference to the
scaled dimensions, and drawings to a large scale shall be followed in preference to the drawings to a
small scale. Should it appear that the work to be performed, or any related matter, are not sufficiently
detailed or explained in the Contract documents, the Contractor shall apply to the Engineer for such
further explanations as necessary, and shall conform to such further explanations provided by the
Engineer as part of the Contract to the extent that it is consistent with the terms of the Contract.

Caution: The engineer preparing these plans will not be responsible or liable for unauthorized changes to
or uses of these plans. All changes to the plans must be approved in writing by the Engineer.

SECTION 3 - CONTROL OF THE WORK

3-3 SUBCONTRACTORS

Replace the first paragraph with the following:

All persons engaged in the Work, including Subcontractors and their employees, will be considered
employees of the Contractor. The Contractor will be held responsible for their work. The Agency will

deal directly and solely with the Contractor and make all payments to the Contractor.

3-5 INSPECTION
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Add the following:

The Agency shall inspect for compliance with requirements for 8-hour days and 40-hour weeks on normal
working days. The Contractor shall reimburse the Agency, at rates established by the Agency, for any
additional inspection, including inspection on legal holidays.

3-10 SURVEYING

3-10.1 GENERAL

Add the following:

The Contractor shall be responsible for all survey and layout of work.

The line and grades for construction will be parallel to and offset from the position of the work. From the
established lines and grades, the Contractor shall extend the necessary lines and grades for construction of
the work and shall be responsible for the correctness of same.

3-12 WORK SITE MAINTENANCE

3-12.1 General

Add the following Subsection:

3-12.1.1 WORK AREA APPEARANCE

The Contractor shall maintain a neat appearance to the Work.

All unsuitable construction materials and rubbish and debris shall be regularly removed from the job site,
be transported to a suitable location, and be disposed of in a proper and legal manner.

In any area visible to the public, the following shall apply:

1. Broken concrete and debris developed during clearing and grubbing shall be disposed of
weekly.

2. The Contractor shall furnish trash bins for all debris from structure construction. All
debris shall be placed in trash bins daily.

3. Forms or false work that are to be re-used shall be neatly stacked concurrent with their
removal.

4, Forms and false work that are not to be re-used shall be disposed of with their removal.

5. Wash down from concrete trucks shall be at one location. Concrete from wash down

procedures shall be removed from the site weekly.
3-12.3 NOISE CONTROL
Add the following:
A noise level limit of 85 dba at a distance of fifty (50) feet shall apply to all construction equipment on or

related to the job, whether owned by the Contractor or not. The use of excessively loud warning signals
shall be avoided except in those cases where required for the protection of personnel.
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The Contractor shall arrange and maintain a secure storage site for all equipment and materials. All
equipment and unused materials shall be returned to this site at the end of each work day.

3-12.6 WATER POLLUTION CONTROL
3-12.6.1 General
Add the following:

This item shall consist of preparation, implementation and compliance with a storm water pollution
prevention plan (SWPPP) for the project, if applicable.

3-12.6.2 BEST MANAGEMENT PRACTICES (BMPs)
Add the following:

All storm water pollution prevention measures shall be in accordance with the submitted SWPPP. In the
event circumstances during the course of construction require changes to the original SWPPP, a revised
plan shall be promptly submitted to the Agency’s representative in each instance. No responsibility shall
accrue to the Agency as a result of the plan or as a result of knowledge of the plan. All work installed by
the Contractor in connection with the SWPPP but not specified to become a permanent part of the project
shall be removed and the site restored in so far as practical to its original condition prior to completion of
construction or when directed by the Agency’s representative.

3-12.6.3 Storm Water Pollution Prevention Plan (SWPPP)
Add the following:

Contractor shall submit to the engineer a completed and signed SWPPP at the preconstruction conference.
The plan may utilize the practices recommended in the California Storm Water Best Management
Practices Handbook dated January 2015, available from California Stormwater Quality Association
(CSQA), and online at http://www.cabmphandbooks.net/ .  The plan shall be consistent with the
construction General Permit, issued by the State Water Resources, Control Board, through submittal of
the Notice of Intent (NOI).

If construction will occur between October 15 and April 15 (considered as the rainy season per the
Agency’s Ordinance), a wet weather erosion control plan must be submitted. Additionally, Best
Management Practices (BMPs) implemented during the Agency’s rainy season shall include but not be
limited to those appropriate for wet weather conditions.

3-12.6.5 PAYMENT

Add the following:

Unless otherwise indicated in the Special Provision, measurement and payment for Storm Water Pollution
Prevention Measures, as described herein, shall be included in the items of Work requiring storm water
pollution prevention measures as indicated in the project Special Provisions. Such payment shall be
considered full compensation for all labor, materials, tools, and equipment for completion, and
implementation and compliance with the SWPPP.

3-13 COMPLETION, ACCEPTANCE, AND WARRANTY
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3-13.3 WARRANTY
Add the following:

The Contractor shall warrant and guarantee the entire Work and all parts thereof, including that performed
and constructed by subcontractors, and others employed directly or indirectly on the Work, against faulty
or defective materials, equipment or workmanship for the maximum period provided by law. In addition
thereto, for a period of one (1) year commencing on the date of acceptance of the Work, the Contractor
shall, upon the receipt of notice in writing from the Agency, promptly make all repairs arising out of
defective materials, workmanship or equipment and bear the cost thereof. The Agency is hereby
authorized to make such repairs and the Contractor and Surety shall bear the cost thereof if, ten (10) days
after the giving of such notice to the Contractor, the Contractor has failed to make or undertake with due
diligence the repairs; provided, however, that, in the case of an emergency where, in the opinion of the
Agency, delay could cause serious loss or damage, repairs may be made without notice being sent to the
Contractor or Surety, and all expense in connection therewith shall be charged to the Contractor and
Surety.

For the purpose of this article “Acceptance of the Work” shall mean the acceptance of the Work by the
Agency in accordance with Subsection 3-13.2 but not for the purpose of extinguishing any covenant or
agreement or agreement on the part of the Contractor to be performed or fulfilled under this Contract,
which has not in fact been performed or fulfilled at the time of such acceptance all of such covenants and
agreements, shall continue to be binding on the Contractor until they have been fulfilled.

The effective date of Acceptance of the Work and commencement of the Guarantee shall be the date of
acceptance of the Notice of Completion by the City Council.

Add the following subsection to Subsection 3-13:

3-13.34 General Guaranty

The Contractor shall remedy any defects in the Work and pay for any damage to other work resulting
therefrom, which shall appear within a period of one year from the date of final acceptance of the Work

unless a longer period is specified. The Agency will give notice of observed defects with reasonable
promptness.

SECTION 4 — CONTROL OF MATERIALS

4-1 GENERAL
Add the following:

The Contractor and all subcontractors, suppliers, and vendors, shall guarantee that the entire Work will
meet all requirements of this Contract as to the quality of materials, equipment, and workmanship. The
Contractor, at no cost to the Agency, shall make any repairs or replacements made necessary by defects in
materials, equipment, or workmanship that become evident within one year after the date of recordation
of the Notice of Completion. Within this one year period, the Contractor shall also restore to full
compliance with the requirements of this Contract any portion of the Work which is found not to meet
those requirements. The Contractor shall defend, indemnify, and hold the Agency, its officers, agents,
and employees harmless from claims of any kind due to injuries or damages arising, directly or indirectly,
from said defects or noncompliance.
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The Contractor shall make all repairs, replacements, and restorations within thirty-five (35) days after the
date of the Engineers’ written notice.

If, in the opinion of the Engineer, the defective work is not of sufficient magnitude or importance to make
the work dangerous or undesirable, or if, in the opinion of the Engineer, the removal of such work is
impractical or will create conditions which are dangerous or undesirable, the Agency shall have the right
and authority to retain such work instead of requiring it to be removed and reconstructed, but will make
such deductions thereof in the payments due or to become due to the Contractor as the Agency may deem
just and reasonable.

4-4 TESTING
Replace the third and fourth sentences of the first paragraph with the following:

Except as elsewhere specified, the Agency will bear the cost of testing material and/or workmanship
which meet or exceed the requirements indicated in the Standard Specifications and the Special
Provisions. The Contractor shall bear the cost of all other tests, including the retesting of material or
workmanship that fails to pass the first test.

4-6  TRADE NAMES
Replace the third sentence of the second paragraph with the following:

Approval of equipment and materials offered as equivalents to those specified must be obtained prior to
the opening of bids as set forth in the Instructions to Bidders.

Add the following:

Along with information supplied by the Contractor regarding equivalency of the proposed item, the
Contractor shall clearly identify all deviations from the specified item. Deviations discovered by the
Engineer after acceptance of an “or equal” item which were not identified by the Contractor with his/her
submittal shall be cause for rejection of the “or equal” item. Contractor shall be due no additional
compensation in time or money for acceptance or rejection of a proposed “or equal” item and subsequent
replacement with the item specified. Contractor shall pay cost to Agency for items requiring more than
two submittals and analysis of any shop drawing which requires more than a general review of an “or
equal” item.

SECTION 5 — LEGAL RELATIONS AND RESPONSIBILITIES

5-3 LABOR
5-3.1 General
Add the following:

The Contractor shall ensure unlimited access to the job site for all Equal Opportunity Compliance
officers.

Every Contractor and Subcontractor shall keep an accurate record showing the name, occupation, and the
actual per diem wages paid to each worker employed by him/her in connection with the public work. The
record shall be kept open at all reasonable hours to the inspection of the body awarding the Contract and
to the Division of Labor Law Enforcement.
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Add the following Subsection:
5-3.4.1 OVERTIME AND SHIFT WORK

The Contractor may establish overtime and shift work as a regular procedure only with the written
permission of the Engineer. Such permission may be revoked at any time. No work other than overtime
and shift work established as a regular procedure shall be done between the hours of 4:00 p.m. and 7:30
a.m., nor on Saturdays, Sundays or legal holidays, except such work as is necessary for the proper care
and protection of the work already performed or except in case of an emergency.

All costs for overtime inspection, except those occurring as a result of overtime and shift work established
as a regular procedure, shall be paid by the Contractor. Overtime inspection shall include inspection
required during holidays observed by the AGC and Trade Unions, Saturdays, Sundays, and any weekday
between the hours of 4:00 p.m. and 7:30 a.m.. Such costs will include but will not necessarily be limited
to engineering, inspection, general supervision and other overhead expenses that are directly chargeable
to the overtime work. The Agency shall deduct all such charges from payments due the Contractor.

5.4 INSURANCE
5-4.2 GENERAL LIABILITY INSURANCE
Replace Subsection 5-4.2 with the following:

5-4.2.1 GENERAL. CONTRACTOR and AGENCY agree that Agency, its employees, agents and
officials should, to the extent permitted by law, be fully protected from any loss, injury, damage, claim,
lawsuit, cost, expense, attorneys fees, litigation costs, defense costs, court costs or any other cost arising
out of or in any way related to the performance of this Agreement. Accordingly, the provisions of this
indemnity provision are intended by the parties to be interpreted and construed to provide the fullest
protection possible under the law to the Agency. CONTRACTOR acknowledges that AGENCY would
not have entered into this Agreement in the absence of the commitment of CONTRACTOR to indemnify
and protect AGENCY as set forth here.

5-4.2.2 To the full extent permitted by law, CONTRACTOR shall defend, indemnify and hold harmless
AGENCY, its employees, agents and officials, from any liability, claims, suits, actions, arbitration
proceedings, administrative proceedings, regulatory proceedings, losses, expenses or costs of any kind,
whether actual, alleged, or threatened, actual attorneys fees incurred by AGENCY, court costs, interest,
defense costs including expert witness fees and any other costs or expenses of any kind whatsoever
without restriction or limitation incurred in relation to, as a consequence of, arising out of or in any way
attributable actually, allegedly or impliedly, in whole or in part to the performance of this Agreement. All
obligations under this provision are to be paid by CONTRACTOR as they are incurred by the AGENCY.

5-4.2.3 Without affecting the rights of AGENCY under any provision of this agreement or this section,
CONTRACTOR shall not be required to indemnify and hold harmless AGENCY as set forth above for
liability attributable to the sole fault of AGENCY, provided such sole fault is determined by agreement
between the parties or the findings of a court of competent jurisdiction.

This exception will apply only in instances where the AGENCY is shown to have been solely at fault and
not in instances where CONTRACTOR is solely or partially at fault or in instances where AGENCY’s
fault accounts for only a percentage of the liability involved. In those instances, the obligation of
CONTRACTOR will be all-inclusive and AGENCY will be indemnified for all liability incurred, even
though a percentage of the liability is attributable to the conduct of the AGENCY.

5-4.2.4 CONTRACTOR acknowledges that its obligation pursuant to this section extends to liability
attributable to AGENCY, if that liability is less than the sole fault of AGENCY. CONTRACTOR has no

SECTION E - Page 11
STANDARD SPECIFICATIONS



obligation under this Agreement for liability proven in a court of competent jurisdiction or by written
agreement between the parties to be the sole fault of AGENCY.

5-4.2.5 The obligations of CONTRACTOR under this or any other provision of this Agreement will not
be limited by the provisions of any workers compensation act or similar act. CONTRACTOR expressly
waives its statutory immunity under such statutes or laws as to AGENCY, its employees, agents and
officials.

5-4.2.6 CONTRACTOR agrees to obtain executed indemnity agreements with provisions identical to
those as set forth here in this section from each and every subcontractor, sub-tier contractor or any other
person or entity involved by, for, with or on behalf of CONTRACTOR in the performance or subject
matter of this Agreement. In the event CONTRACTOR fails to obtain such indemnity obligations from
others as required here, CONTRACTOR agrees to be fully responsible according to the terms of this
section.

5-4.2.7 Failure of AGENCY to monitor compliance with these requirements imposes no additional
obligations on AGENCY and will in no way act as a waiver of any rights hereunder. This obligation to
indemnify and defend AGENCY as set forth herein is binding on the successors, assigns or heirs of
CONTRACTOR and shall survive the termination of this Agreement or this section.

5-4.2.8 CONTRACTOR agrees to provide insurance in accordance with the requirements as set forth
here. If CONTRACTOR uses existing coverage to comply with these requirements and that coverage
does not meet the requirements set forth herein, CONTRACTOR agrees to amend, supplement or endorse
the existing coverage to do so. The following coverages will be provided by CONTRACTOR and
maintained on behalf of AGENCY and in accordance with the requirements set forth herein.

5-4.2.9 Commercial General Liability/Umbrella Insurance. Primary insurance shall be provided on ISO-
CGL form No. CG 00 01 11 85 or 88. Total limits shall be not less than two million dollars
($2,000,000.00) per occurrence for all coverages and two million dollars ($2,000,000.00) general
aggregate. AGENCY and its officers, agents and employees shall be named as additional insureds using
ISO additional insureds endorsement form CG 20 10 11 85 (in no event will AGENCY accept an
endorsement form with an edition date later than 1990). Coverage shall apply on a primary non-
contributing basis in relation to any other insurance or self-insurance, primary or excess, available to
AGENCY or any employee or agent of AGENCY. Coverage shall not be limited to the vicarious liability
or supervisory role of any additional insured. Umbrella Liability Insurance (over primary) shall apply to
bodily injury/property damage, personal injury/advertising injury, at a minimum, and shall include a
“drop down” provision providing primary coverage above a maximum of $25,000.00 self-insured
retention for liability not covered by primary policies but covered by the umbrella policy. Coverage shall
be following form to any underlying coverage. Coverage shall be provided on a “pay on behalf” basis,
with defense costs payable in addition to policy limits. There shall be no cross-liability exclusion.
Policies shall have concurrent starting and ending dates.

Each policy of insurance shall contain a clause prohibiting cancellation, modification or lapse without
thirty (30) days prior written notice having been given to the City. All insurance policies shall be subject
to approval by the City Attorney and certificates evidencing such policies shall be provided to the City
concurrently with the filing of all required bonds.

5.4.2.10 Business Auto/Umbrella Liability Insurance. Primary coverage shall be written on 1SO Business
Auto Coverage form CA 00 01 06 92 including symbol 1 (Any Auto). Limits shall be no less than two
million dollars ($2,000,000.00) per accident. Starting and ending dates shall be concurrent. If
CONTRACTOR owns no autos, a non-owned auto endorsement to the General Liability policy drafted
above is acceptable.

5-4.3 WORKERS’ COMPENSATION INSURANCE
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Replace Subsection 5-4.3 with the following:

5-4.3.1 Workers’ Compensation/Employers’ Liability shall be written on a policy form providing
workers’ compensation statutory benefits as required by law. Employers’ liability limits shall be no less
than one million dollars per accident or disease. Employers’ liability coverage shall be scheduled under
any umbrella policy described above. Unless otherwise agreed, this policy shall be endorsed to waive any
right of subrogation as respects the AGENCY, its officers, agents or employees.

5-4.3.2 CONTRACTOR and AGENCY further agree as follows:

5-4.3.2.1  This Section supersedes all other sections and provisions of this Agreement to the extent that
any other section or provision conflicts with or impairs the provisions of this Section.

5-4.3.2.2  Nothing contained in this Section is to be construed as affecting or altering the legal status of
the parties to this Agreement. The insurance requirements set forth in this Section are intended to be
separate and distinct from any other provision in this Agreement and shall be interpreted as such.

5-4.3.2.3  All insurance coverage and limits provided pursuant to this Agreement shall apply to the full
extent of the policies involved, available, or applicable. Nothing contained in this Agreement or any
other agreement relating to the AGENCY or its operations limits the application of each insurance
coverage.

5-4.3.2.4 Requirements of specific coverage features or limits contained in this Section are not
intended as a limitation on coverage, limits or other requirements, or a waiver of any coverage normally
provided by any insurance. Specific reference to a given coverage feature is for purposes of clarification
only and is not intended by any party to be all-inclusive, or to the exclusion of other coverage, or a waiver
of any type.

5-4.3.2.5 For purposes of insurance coverage only, this Agreement shall be deemed to have been
executed immediately upon any party hereto taking any steps that can be deemed to be in furtherance of
or towards performance of this Agreement.

5-4.3.2.6  All general or auto liability insurance coverage provided pursuant to this Agreement, or any
other agreements pertaining to the performance of this Agreement, shall not prohibit CONTRACTOR,
and CONTRACTOR’s agents, officers or employees from waiving the right of subrogation prior to a loss.
Contractor hereby waives all rights of subrogation against AGENCY.

5-4.3.2.7 Unless otherwise approved by AGENCY, CONTRACTOR’s insurance shall be written by
insurers authorized to do business in the State of California and with a minimum “Best’s” Insurance
Guide rating of “A+VIIL.” Self-insurance will not be considered to comply with these insurance
specifications.

5-4.3.2.8 In the event any policy of insurance required by this Agreement does not comply with these
requirements or is canceled and not replaced, AGENCY has the right but not the duty to obtain the
insurance it deems necessary and any premium paid by AGENCY will be promptly reimbursed by
CONTRACTOR. Upon CONTRACTOR’s failure to make such reimbursement within 30 days of written
demand, AGENCY may deduct that sum from any monies due CONTRACTOR hereunder or otherwise.

5-4.3.2.9 CONTRACTOR agrees to provide evidence of the insurance required herein, satisfactory to
AGENCY, consisting of certificate(s) of insurance evidencing all of the coverages required and an
additional insured endorsement to CONTRACTOR’s general liability and umbrella liability policy (if
any) using 1SO form CG 20 10 11 85. Certificate(s) are to reflect that the insurer will provide 30 days’
notice of any cancellation of coverage. CONTRACTOR agrees to require its insurer to modify such
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certificates to delete any exculpatory wording stating that failure of insurer to mail written notice of
cancellation imposes no obligation, and to delete the word “endeavor” with regard to any notice
provisions. CONTRACTOR agrees to provide complete copies of policies to AGENCY upon request.

5-4.3.2.10 CONTRACTOR shall provide proof that policies of insurance required herein expiring
during the term of this Agreement have been renewed or replaced with other policies providing at least
the same coverage. Such proof shall be furnished within 72 hours of the expiration of the coverages.

5-4.3.2.11 Any actual or alleged failure on the part of AGENCY or any other additional insured under
these requirements to obtain proof of insurance required under this Agreement in no way waives any right
or remedy of AGENCY or any additional insured, in this or any other regard.

5-4.3.2.12 CONTRACTOR agrees to require all subcontractors or other parties hired for this project to
provide general liability insurance naming as additional insureds all parties to this Agreement.
CONTRACTOR agrees to obtain certificates evidencing such coverage and make reasonable efforts to
ensure that such coverage is provided as required here. CONTRACTOR agrees to require that no
contract used by any subcontractor, or contracts CONTRACTOR enters into on behalf of AGENCY, will
reserve the right to charge back to AGENCY the cost of insurance required by this Agreement.
CONTRACTOR agrees that upon request, all agreements with subcontractors or others with whom
CONTRACTOR contracts on behalf of AGENCY will be submitted to AGENCY for review. Failure of
AGENCY to request copies of such agreement will not impose any liability on AGENCY, its officers,
agents, or employees.

5-4.3.2.13 If CONTRACTOR is a Limited Liability Company, general liability coverage must be
amended so that the Limited Liability Company and its Managers, Affiliates, employees, agents and other
persons necessary or incidental to its operations are insureds.

5-4.3.2.14 CONTRACTOR agrees to provide immediate notice to AGENCY of any claim or loss
against CONTRACTOR that includes AGENCY as a defendant. AGENCY assumes no obligation or
liability by such notice, but has the right (but not the duty) to monitor the handling of any such claim or
claims.

5-7 SAFETY

Add the following:

At the pre-construction meeting, the Contractor shall submit his/her complete construction schedule to the
Engineer for approval. The Contractor shall submit requests for changes in the schedule to the Engineer
for approval at least forty eight (48) hours prior to the scheduled Work.

Add the following Subsection 5-8 Project Information Sign:

5-8 PROJECT INFORMATION SIGN

Work specified in this section includes providing all materials and performing all operations to fabricate,
install, modify and/or relocate Project Information Signs, and as specified in these Special Provisions.

Submit a shop drawings for all sign panels, and the Manufacturer’s data for the Sign Panels.
MATERIALS

A. Project Information Signs shall be constructed per Caltrans specifications for aluminum single sheet and
laminated panel signs.
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B. Sign Posts shall be constructed of wood and shall conform to the provisions of section 56-2.02B,
Caltrans.

C. Mounting Hardware shall be furnished by the Contractor and shall conform to the provisions of section
56-2.02D, Caltrans.

D. To properly provide for changing traffic conditions, the Contractor shall be prepared to furnish on short
notice (within 48 hours) additional sign panels, posts and mounting hardware. The Contractor shall make
arrangements with a supplier who is able, on a daily basis, to furnish such items on short notice.
INSTALLATION

A. For this contract, One (1) Project Information shall be installed, relocated or modified as directed by
the City Engineer and shall conform to the provisions of sections 56-2.03, and 56-2.04, Caltrans.

B. All signs shall have breakaway features as detailed in Standard Plan RS2, “Roadside Sign Details,”
Caltrans.

C. Signs to be removed and/or relocated as directed by the City Engineer shall be installed at the new
location on the same day said sign is removed from its previous location.

D. The location of each sign shall be as directed by the City Engineer or his designee.

Project information sign should be installed in a way to have bottom of sign at least 7 feet above the ground.
The project information signs shall be erected five (5) working days prior to the start of work.

The sign shall show the project name, funding source, and City logo. The sign shall list the names of the City
Manager, City Council, Director of Development Services, and City Engineer. Contractor shall submit a
mock-up to the City for review prior to manufacturing sign. The Contractor shall revise all misspellings and
any other corrections on the sign at no extra cost to the City.

Upon completion of the project, City shall keep all of the Project Information Signs.

Measurement and payment for Project Information Sign shall be included in the mobilization bid item and
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing

all work involved in construction of these items and no additional compensation will be allowed therefore.

SECTION 6 —PROSECUTION AND PROGRESS OF THE WORK

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK
Add the following:
Prior to issuing the Notice to Proceed, the Engineer will schedule and conduct a pre-construction meeting

with the Contractor to review the proposed construction schedule and delivery dates, arrange utility
coordination, discuss construction methods, and clarify inspection procedures.
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6-2 PROSECUTION OF THE WORK
Replace the last sentence of first paragraph with the following:

Should the Contractor fail to take the necessary steps to fully accomplish said purposes, after orders of the
Engineer to do so, the Agency may suspend the work in whole or in part, until the Contractor takes said
steps at no cost to the Agency.

Add the following:

The Contractor shall submit monthly progress reports to the Engineer by the tenth day of each month.
The report shall include an updated construction schedule. Any deviations from the original schedule
shall be explained. Progress payments will be withheld pending receipt of any outstanding reports.

6-3 TIME OF COMPLETION
Add the following subsection:
6-3.3 WORKING DAY

The Contractor’s activities shall be confined to the hours between 7:30 a.m. and 4:00 p.m. Monday
through Friday. In addition, the Contractor shall not perform any Work on Saturday, Sunday, or on
Agency-designated holidays. Agency-designated holidays are listed in TABLE 1 — AGENCY-
DESIGNATED HOLIDAYS below. Deviation from these hours will be permitted upon approval of the
Engineer, except in emergencies involving immediate hazard to persons or property.

Deviations from these hours will not be permitted without the prior consent of the Engineer, except in
emergencies involving immediate hazard to persons or property. In the event of either a requested or
emergency deviation, inspection service fees will be charged against the Contractor. Service fees will be
calculated at overtime rates including benefits, overhead, and travel time; and will be deducted from the
amounts due the Contractor.

Failure of the Contractor to adhere to working day requirements will result in damages being sustained by
the City. Such damages are, and will continue to be, impracticable and extremely difficult to determine.
For each OCCURRENCE of a working day or hours violation, as provided herein, the Contractor shall
pay to the Agency, or have withheld from monies due to it, the sum of $1,000.00.

TABLE 1 - AGENCY-DESIGNATED HOLIDAYS
New Year’s Day
Martin Luther King, Jr. Day
President’s Day
Memorial Day
Independence Day
Labor Day
Veteran’s Day
Thanksgiving Day
Day after Thanksgiving
Christmas Eve
Christmas Day

EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE AGENCY AND
CONTRACTOR THAT $1,000 PER VIOLATION IS THE MINIMUM VALUE OF THE COST AND
ACTUAL DAMAGED CAUSED BY FAILURE OF THE CONTRACTOR TO LIMIT
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PERFORMANCE OF THE WORK BETWEEN THE ALLOTTED TIMES, THAT SUCH SUM SHALL
NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH SUM MAY BE DEDUCTED FROM
PAYMENTS DUE THE CONTRACTOR IF SUCH DELAY OCCURS.

6-4 DELAYS AND EXTENSION OF TIME
6-4.1 GENERAL
Add the following Subsections:

6-4.1.1 Notice of Delays

Whenever the Contractor foresees any delay in the prosecution of the work, and in any event immediately
upon the occurrence of any delay which the Contractor regards as unavoidable, he/she shall notify the
Engineer in writing of the probability of the occurrence of such delay and its cause so that the Engineer
may take immediate steps to prevent, if possible, the occurrence or continuance of the delay, or, if
prevention is not possible, may determine whether the delay is to be considered avoidable or unavoidable,
how long it continues, and to what extent it will delay the prosecution and completion of the work. It will
be concluded that any and all delays which have occurred in the prosecution and completion of the work
have been avoidable delays, except such delays as shall have been called to the attention of the Engineer
at the time of their occurrence and found by him/her to have been unavoidable. The Contractor shall
make no claims for any delay not called to the attention of the Engineer at the time of its occurrence as an
unavoidable delay.

6-4.1.2 Avoidable Delays

Avoidable delays in the prosecution or completion of the work shall include all delays which in the
opinion of the Engineer would have been avoided by the exercise of care, prudence, foresight, and
diligence on the part of the Contractor of his/her subcontractors. The following shall be considered
avoidable delays within the meaning of the contract: 1) Delays in the prosecution of parts of the work
which may in themselves be unavoidable but do not necessarily prevent or delay the prosecution of other
parts of the work or the completion of the whole work within the time herein specified; 2) Reasonable
loss of time resulting from the necessity of submitting samples of materials and drawings to the Engineer
for approval and from performing tests of materials, measurements, and inspections; 3) Reasonable
interference of other contractors employed by the Agency and/or other contractors working in the area
which do not necessarily prevent the completion of the whole work within the time agreed upon;
4) Delays resulting from inaccurate or incomplete shop drawing submittals; and 5) Interference of other
contractors performing concurrent work.

6-4.1.3 Extension of Time

In case the work is not completed in the time specified, including such extensions of time as may have
been granted for unavoidable delays, the Contractor will be assessed damages for delay in accordance
with Paragraph 6-9. The Agency, however, shall have the right to grant an extension of time for
avoidable delay if it is deemed in his/her best interest to do so. During such extension of time, the
Contractor will be charged for engineering and inspection services and other costs as provided in
Paragraph 6-4.2.1 but will not be assessed damages pursuant to Paragraph 6-9.

6-4.2 EXTENSIONS OF TIME

Add the following Subsection:

6-4.2.1 Compensation to Agency for Extension of Time

SECTION E - Page 17
STANDARD SPECIFICATIONS



Compensation for extension of time for avoidable delay granted pursuant to Paragraph 6-4.1.3 shall be the
actual cost to the Agency for engineering, inspection, general supervision, and overhead expenses which
are directly chargeable to the work and which accrue during the period of such extension, except that the
cost of final inspection and preparation of the final estimate shall not be included.

6-4.4 WRITTEN NOTICE AND REPORT
Replace Subsection 6-4.4 with the following:

Requests for an extension of time must be delivered to the Agency within ten (10) consecutive calendar
days following the date of the occurrence that caused the delay. The request must be submitted in writing
and must state the cause of the delay, the date of the occurrence causing the delay, and the amount of
additional time requested. This shall be included as part of a revised construction schedule required in
Section 6-1. Requests for extensions of time shall be supported by all evidence reasonably available or
known to the Contractor, which would support the extension of time requested. Requests for extensions
of time, which are not received within the time specified above, shall result in the forfeiture of the
Contractor’s right to receive any extension of time requested.

If the Contractor is requesting an extension of time because of weather, he/she shall supply daily written
reports to the Agency’s representative describing such weather, and the work that could not be performed
that day because of such weather or conditions resulting therefrom and that he/she otherwise would have
performed.

6-9 LIQUIDATED DAMAGES
Replace Subsection 6-9 Liquidated Damages with the following:
6-9 FORFEITURE DUE TO DELAY

The Contractor shall complete all or any designated portion of the Work called for under the Contract
within the time set forth in Part C (Proposal) of these Specifications.

In accordance with Government Code 53069.85, and all other applicable law, the Contractor agrees to
forfeit and pay the Agency the amount of One Thousand Five Hundred Dollars ($1,500.00) per day for
each and every day of unauthorized delay beyond the completion date, which shall be deducted from any
monies due the Contractor. This payment shall be considered liquidated damages. Contractor agrees that
such liquidated damages are reasonable under the circumstances existing at the time of execution of the
contract, that such liquidated damages are to compensate Agency for losses that are difficult to measure
and that such damages are not a penalty.

Failure of the Contractor to perform any covenant or condition contained in the Contract Documents
within the time period specified shall constitute a material breach of this Contract entitling the Agency to
terminate the Contract unless the Contractor applies for, and receives, an extension of time in accordance
with the procedures set forth in Section 6-4.

Failure of the Agency to insist upon the performance of any covenant or conditions within the time period
specified in the Contract Documents shall not constitute a waiver of the Contractor’s duty to complete
performance within the designated periods unless the Agency has executed a waiver in writing.

The Agency’s agreement to waive a specific time provision or to extend the time for performance shall
not constitute a waiver of any other time provision contained in the Contract Documents.
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Failure of the Contractor to complete performance promptly within the additional time authorized in a
waiver or extension of time agreement shall constitute a material breach of this Contract entitling the
Agency to terminate this agreement.

The Contractor shall not be deemed in breach of this Contract and no forfeiture due to delay shall be
made because of any delays in the completion of the Work due to unforeseeable causes beyond the
control and without the fault or negligence of the Contractor provided the Contractor requests an
extension of time in accordance with the procedures set forth in Section 6-4. Unforeseeable causes of
delay beyond the control of the Contractor shall include acts of God, acts of a public enemy, acts of the
government, acts of the Agency, or acts of another contractor in the performance of a contract with the
Agency, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and weather, or
delays of subcontractors due to such causes, or delays caused by failure of the owner of a utility to
provide for removal or relocation of existing utility facilities. Delays caused by actions or neglect of
Contractor or his/her agents, servants, employees, officers, subcontractors, directors, or of any party
contracting to perform part of all of the Work or to supply any equipment or materials shall not be
excusable delays. Excusable delays (those beyond the Contractor’s control) shall not entitle the
Contractor to any additional compensation. The sole recourse of the Contractor shall be to seek an
extension of time.

Add the following Subsections:

6-10 DISPUTES AND CLAIMS

6-10.1 GENERAL

Any and all decisions made on appeal pursuant to this Subsection 6-10 shall be in writing. Any “decision”
purportedly made pursuant to this Subsection 6-10 that is not in writing shall not be binding upon the

Agency and should not be relied upon by the Contractor.

Nothing in this subsection shall be considered as relieving the Contractor from his/her duty to file the
notice required under Subsection 6-11 or other duties required by the Contract Documents.

6-10.2 ADMINISTRATIVE REVIEW

Request for review made to the Construction Inspector or Project Engineer may be either oral or written.
Request for review made to the City Engineer shall be made in writing with supporting evidence attached.

The Contractor shall submit each request for review within twenty-one (21) calendar days of receipt of
the decision that he/she is requesting.

Prior to demand for arbitration, the Contractor shall exhaust his/her administrative remedies by attempting
to resolve his/her dispute or claim with Agency's staff in the following sequence:

1. Project Engineer
2. City Engineer

Should the Project Engineer fail to address the Contractor’s request for review of a disputed decision
within fourteen (14) calendar days after receiving such request, the Contractor may proceed directly to the
City Engineer. At the option of the Agency, the person to whom the request for review is directed may
elect to take such request to a higher level and the Contractor’s request shall be deemed to be properly
submitted to such higher level.
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The City Engineer shall address disputes or claims within twenty eight (28) calendar days after receiving
such request and all necessary supporting data. The City Engineer’s decision on the dispute or claim shall
be the Agency’s final decision.

6-10.3 ARBITRATION

Claims and disputes arising under or related to the performance of the contract shall be resolved in
arbitration unless the Agency and the Contractor agree in writing, after the claim or dispute has arisen, to
waive arbitration and to have the claim or dispute litigated in court of competent jurisdiction. Arbitration
shall be conducted, to the extent feasible, pursuant to Chapter 3 (Sections 301-393, inclusive) of Division
2 of Title 1 of the California Code of Regulations except that references therein to the “State Contract
Act” shall be construed to mean “applicable law” and “Public Agency”, or “Department” shall be
construed to mean “Agency” as defined in Subsection 1.2. The arbitration decision shall be decided
under and in accordance with California law, supported by substantial evidence, and in writing, contain
the basis for the decision, findings of fact, and conclusions of law.

Acrbitration shall be initiated by a Demand for Arbitration. The Contractor shall request a Demand for
Arbitration not later than one hundred eighty (180) calendar days after the date of the final written
decision of the Agency on the claim or dispute.

All contracts valued at more than $15,000 between the Contractor and his/her Subcontractors and
Suppliers shall include a provision that the Subcontractors and Suppliers shall be bound to the Contractor
to the same extent that the Contractor is bound to the Agency by all terms and provisions of the Contract,
including these arbitration provisions.

6-11 NOTICE OF POTENTIAL CLAIM

The Contractor shall not be entitled to the payment of any additional compensation for any cause,
including any act, or failure to act, by the Engineer, or the happening of any event, thing or occurrence,
unless the Contractor shall have given the Engineer due notice in writing, of the potential claim as
hereinafter specified, provided, however, that compliance with this Subsection 6-11 shall not be a
prerequisite as to any claim that is based on differences in measurements or errors of computation as to
the Contract quantities.

Additionally, this Subsection 6-11 shall not supersede the specific notice and protest requirements of
Subsection 2-9 “Changed Conditions” and Subsection 6-3.2 “Contract Time Accounting” respectively.

A written notice of potential claim shall set forth the reasons the Contractor believes additional
compensation will or may be due, the nature of the costs involved, and, insofar as possible, the amount of
the potential claim. A notice as above required must have been given to the Engineer prior to the time
that the Contractor shall have performed the Work giving rise to the potential claim for additional
compensation, if based on an act or failure to act by the Engineer, or in all other cases within fifteen (15)
days after the happening of the event, thing or occurrence giving rise to the potential claim.

It is the intention of this Subsection 6-11 that differences between the parties arising under and by the
virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in order that
such matters may be settled, if possible, or other appropriate action promptly taken. The Contractor
hereby agrees that he/she shall have no right to additional compensation for any claim that may be based
on any such act, failure to act, event, thing or occurrence for which no written notice of potential claim as
herein required was filed.
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SECTION 7— MEASUREMENT AND PAYMENT

7-3 PAYMENT
7-3.2 PARTIAL AND FINAL PAYMENT
Replace the last paragraph of this subsection with the following:

The closure date for period progress payments will be the twenty-fifth day of each month. Authorization
to pay is commonly received on the second Wednesday of the following month. The Agency requires
four to six weeks to review all progress payments, issue payment checks, present progress payment to
Council for approval, and release payment to contractor. However, payments will be withheld pending
receipt of any outstanding reports required by the Contract Documents. In addition, the final progress
payment will not be released until the Contractor returns the control set of plans and specifications
showing the as-built conditions.

The full five (5) percent retention will be deducted from all payments. The final retention will be
authorized for payment thirty five (35) days after the date of recordation of the Notice of Completion.

The Contractor may substitute securities for any monies withheld by the Agency to ensure performance
under the Contract as provided in Public Contract Code Sections 10263 and 22300.

7-3.3 DELIVERED MATERIALS
Replace Subsection 7-3.3 with the following:

Materials and equipment delivered but not incorporated into the Work will not be included in the estimate
for progress payment.

7-3.4 Mobilization
Replace Subsection 7-3.4 with the following:

Mobilization and demobilization shall consist of preparatory work and operations including, but not
limited to, those necessary for the movement of personnel, equipment, materials, and incidentals to
the project site necessary for work on the project and for all other work and operations which must be
performed or costs incurred including bonds, insurance, and financing prior to beginning work on the
various contract items on the project site. Mobilization shall also include the time, materials, and
labor to move the necessary construction equipment to and from the site, supervisory time on the job
by the Contractor’s personnel to keep the construction site in a safe condition, and all other related
work as required at all times and for all non-working days during the construction period. The
Contractor is responsible for securing an adequate storage site for equipment and materials.

Contractor shall provide traffic control per California Temporary Traffic Control Handbook.
Contractor must maintain access for visitors to the properties. One driveway must always remain
open and accessible. The cost for traffic control shall be paid per a separate lump sum bid item.

Payment for Mobilization shall be included in the other items of work and shall be considered full
compensation and include but not be limited to, obtaining all business licenses and permits, as
required for the entire project, from all related agencies, including, but not limited to, utility
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companies, private and public agencies and the City of Los Alamitos; and complying with the
requirements specified in those licenses and permits; coordination, field office facility,
implementation of Best Management Practices, and incidentals necessary to perform all related items
of work.

SECTION 9 — CONSTRUCTION DETAILS

7-3.2 ORDER OF WORK
The Contractor shall phase the work on West Ward Ave. according to the following:

1) PCC improvements

2) Lowering of utilities (coordinate with utility agencies)
3) AC Pavement Reconstruction (Digouts)

4) Asphalt cold milling

5) Crack repair

6) Rout and seal cracks

7) HMA Overlay

8) Slurry Seal Joint Treatment

9) Utility cover adjustments (coordinate with utility agencies)
10) Pavement delineation

11) Restoration of Monuments

Any pavement repairs within designated cold milling areas shall be completed prior to cold mill
operations. Cold milling operations shall not be performed more than 2-calendar days ahead of
paving. Pavement repairs shall be constructed the same day they are removed. The Contractor must
place concrete within 3 working days after the removal of existing concrete. Manhole frames and
covers to be raised shall be raised and patched with ARHM within 3 calendar days of final day of
ARHM overlay paving.

PAYMENT

Full compensation for conforming to those requirements will be considered as included in the
prices paid for the various contract items of work and no separate payment will be made therefore.
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SECTION F

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

SPECIAL PROVISIONS

SPECIAL PROVISIONS

Except as hereinafter amended, the provisions of the 2021 Edition of the “Green Book,” Standard
Specifications for Public Works Construction (“SSPWC”), with the latest Supplements, prepared and
promulgated by the Southern California Chapters of the American Public Works Association and the
Associated General Contractors of America, and these modifications thereto are adopted as the
“Standard Specifications” for the Agency. These Standard Specifications will be numbered as Sections
0 through 800 per the SSPWC.
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SPECIAL PROVISIONS
BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

PART 2 - CONSTRUCTION MATERIALS

SECTION 201 - CONCRETE, MORTAR, AND RELATED MATERIALS

201-1 PORTLAND CEMENT CONCRETE

201-1.1 Requirements
201-1.1.1 General.
Add the following:

The same brand, type, and source of cement and aggregate shall be used for all

portland cement concrete.
Fly ash shall not be used.
201-1.2 Materials.
201-1.2.4 Chemical Admixtures.
Add the following:

1. Retarding Densifier. The material shall be of the hydroxylated carboxylic acid
type in liquid form and shall not entrain air or cause foaming. The retarding
densifier shall be used in strict compliance with the printed recommendations of
the manufacturer. There shall be no reduction in the cement content of the
concrete mix because of the addition of the retarding densifier.

The admixture shall be such that its addition to the concrete mix will:

a. Decrease drying shrinkage;

b. Increase compressive strength for all concrete strength for all

concrete ages from 3 days to 1 year;

c. Increase flexural strengths, modulus of elasticity and abrasion

resistance;

d. Increase the slump and placement workability;

e. Retard the initial set and increase the density;
f.  Shall contain no calcium or tri-ethanolamine.

and

At the discretion of the Engineer, the Contractor may be required to submit proof
that the admixture he proposed to use meets the foregoing requirements. Such
proof shall be in the form of comparative tests of plain and admixture containing
mixes performed by an acceptable local laboratory with testing based on use of
the project materials and in accordance with the requirements of ASTM C 157.

An approved admixture conforming to these requirements
densifier in liquid form.

201-3 EXPANSION JOINT FILLER AND JOINT SEALANTS

is plastiment retarding
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201-3.1 General.

Add the following:

Contractor shall submit materials to Engineer for approval.
201-3.4 Type “A” Sealant (Two-Part Polyurethane Sealant).
Replace the first paragraph with the following:

Type A Sealant shall be two component silicone sealant and shall be furnished and placed
in accordance with Specifications for "Two Component, Machine Mixed, Type A
Sealant" (State Specification 8030-61J-01). Submit two samples to the Engineer for
approval.

201-4 CONCRETE CURING MATERIALS
201-4.1 Membrane Curing Compounds
201-4.1.1 General.
Add the following:
Concrete curing compound shall be Type 2.

SECTION 203 - BITUMINOUS MATERIALS
203-6 ASPHALT CONCRETE
203-6.1 General.
Add the following:

Asphalt concrete material used for remove and replace repairs within the roadway shall
be Class and Grade B-PG 64-10. Asphalt concrete mix of C2 gradation may be used for
leveling layer.

203-11 ASPHALT-RUBBER HOT MIX (ARHM)
Subsection 203-11 ASPHALT RUBBER HOT MIX is amended by adding thereto the following
paragraphs:
203-11.2 Materials.
Add the following:

Contractor shall maintain a minimum quality control plans as follows:

a) Perform sieve analysis test Caltrans Test 202 on a sample taken immediately after
300 tons of production and every 500 tons thereafter.

b) Perform binder content test Caltrans Test 382 on a sample taken immediately after
300 tons production and every 1,000 tons thereafter.

Tests shall be performed and completed without interruption directly after samples are
procured at the production plant laboratory.

A copy of test results shall be provided to the Engineer immediately upon completion of
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each test or upon request thereafter if Engineer is not present at time of the test.
Adjustments shall be made immediately if test results indicate a need for adjustment.

203-11.2.3 Crumb Rubber Modifier (CRM).

Replace the first paragraph with the following:

The material shall consist of a combination of scrap tire CRM and high natural
CRM meeting the requirements of this subsection. Scrap tire CRM shall consist
of ground or granulated rubber derived from any combination of automobile
tires, truck tires or tire buffing. Whole scrap tire rubber shall be derived from
scrap tires generated entirely within the State of California, and the certification
of compliance shall so certify.

The high natural rubber shall be a single source material and not a blend of more
than one source.

The high natural CRM and CRM rubber components shall not be pre-mixed prior
to mixing with paving asphalt.

The percentage of high natural CRM shall be equal to 1000 divided by the
percentage of natural rubber in the high natural CRM (using whole number
percentages), e.g., 1000/40% equals 25 percent. The remainder of CRM shall be
scrap tires.

The maximum value for Natural Rubber Content in Table 203-11.2.3.1(B) is
hereby deleted.

Delete the sixth (last) paragraph of Subsection 203-11.2.3.1.

203-11.2.4 Aggregate.

Replace this section with the following:

The aggregate for ARHM shall conform to the “quality requirements” for asphalt
concrete Type A as specified in Caltrans Standard Specifications.

All aggregate used for ARHM shall be crushed aggregate.

Any change in source of aggregate supply requires 2 weeks advance notice in
writing to the Engineer, and submittals and testing in conformance with
specifications for a new mix design. No single bin shall receive aggregate from
more than one source. Contractor shall provide a copy of aggregate delivery
tickets for aggregate delivered for use on the project.

203-11.3 Composition and Grading.
Add the following:
Asphalt-rubber hot-mix shall be type and class ARHM-GG-C.

Optimum binder content shall be based on Caltrans 367 procedure without modification
using air voids of 4%. Once full compliance with specifications is established at 4% air
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voids, the binder content shall thereafter be increased to provide 3.5% voids to conform
to the residential traffic in the project, all other factors being within specification.

Variations of percent air voids below the minimum specified will be cause to terminate
paving operations until changes to conform to the specified percent air voids are
demonstrated and approved by the Engineer.

The gradation ranges shown in Table 203-11.3, including the % sieve range added
herein, shall be considered the Contract Compliance Range. The Operating Range for the
12 sieve shall be 94% to 99%. The Operating Range for all other sieves, except the 200
sieve, shall be 2 percentage points inside the Contract Compliance Range. If gradation
test results do not meet the Operating Range requirements but meet the Contract
Compliance Range, placement of ARHM may be continued for the remainder of the day.
However, another day’s work shall not be started until tests, or other information,
indicate to the satisfaction of the Engineer that the next material to be used in the work
will comply with the requirements specified for Operating Range.

203-11.4 Mixing Asphalt and CRM.
Add the following:

The required mixing/reaction time is hereby modified to 75 minutes minimum. The
minimum reaction period shall be the time from complete incorporation of materials into
the mix to the time that the asphalt-rubber meets all specifications for reacted material.
Reaction shall be considered complete only after the second of two viscosity readings
taken 15 minutes apart is less than the first. The Engineer’s decision shall be final for
determination of the minimum reaction period.

All material shall be tested for viscosity and verified as to completer reaction prior to
transfer to any storage tank or use of the reaction tank for feet to the hot mix plant.
Material reacted lower than specified temperature, but above 185 degrees C (365 F), or
transferred to a storage tank prior to completion of reaction as specified, shall be reacted
for a total period of 3 hours prior to use. Any such transfer shall be described in the
comments column of the Asphalt Rubber Batch Log.

Each batch of binder shall be tested for viscosity after the minimum reaction time has
passed and the following information shall be recorded:

-Temperature of stored asphalt cement material at time of loading
-Time at which the reaction tank is fully loaded

-Tons of asphalt rubber added to the tank for the batch

-Total asphalt rubber in the tank after loading

-The beginning time of reaction (Fully loaded and above 375° F)
-Binder temperature at time of sampling

-Temperature of tested material

-Viscosity reading

-Time of viscosity test (All test results must be completed prior to use.)

A copy of the Asphalt Rubber Batch Log shall be provided to the Engineer upon request.
A copy of the batch log sheet and all circle charts for the day shall be faxed to the
Engineer within 12 hours of ending production of ARHM for the day.
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(A log sheet form will be provided at the preconstruction meeting.)

Construction shall be considered unauthorized until Contractor has faxed the log to the
Engineer as arranged at the preconstruction meeting and has in his possession a fax
confirmation sheet with a time and date conforming to specification. Under any
circumstances, Engineer must be contacted for clearance to pave.

203-11.5 Equipment for production of Asphalt-Rubber.

Add the following to Item C) of 203-11.5:

Reaction Tank. The asphalt-rubber material shall be held in a reaction tank separate from
the storage tank feeding the ARHM plant, until the reaction is complete. The reaction
tank shall have agitation sufficient to increase the viscosity of the mixture to a peak
viscosity reading at least 20 percent higher than the viscosity reading of the material
measured at a time that the material otherwise meets specifications for reacted material.
The time of reaction may be extended as needed to produce this result. It shall be the
responsibility of the Contractor to demonstrate to the Engineer through viscosity readings
at appropriate times that the equipment conforms to these requirements. If this cannot be
demonstrated, the reaction time shall be 3 hours. Once established, the reaction time
shall be the minimum time for reaction unless there are changes in materials or
equipment, in which case a new reaction time shall be established per specifications. The
Engineer's decision shall be final.

The reaction tank shall have a functioning paper circle chart thermometer device, which
shall record tank temperatures whenever asphalt rubber is in any stage of production.
Seven days before production of asphalt rubber starts, the Contractor shall provide the
Engineer approximately double the number of charts estimated to be needed to produce
the necessary binder quantity. These charts will be numbered and signed by the Engineer
and returned to the Contractor prior to start of production. These signed and numbered
charts shall be used throughout production of the asphalt rubber binder. Charts shall be
used in the consecutive order as numbered by the Engineer beginning with number one,
and shall be returned weekly after use to the Engineer. Charts will be identified with the
date they were used by the Contractor at time of installing on the equipment, and shall be
identified as to the tank to which they were attached. Production of asphalt rubber shall
be terminated if this procedure is not followed and will not be restarted until Contractor
demonstrates to the Engineer that it is capable of complying with this requirement.

At the start of each production day, the paper chart shall be replaced with a new signed,
dated and numbered sheet, the lead scribe shall be sharpened or ink well filled, and the
circle chart shall be calibrated against a sample of material drawn early from the first
batch of the day. Any calibration adjustments shall be recorded in the appropriate space
provided on the batch log sheet. A spare functional circle chart device shall be at the
plant at all times for immediate installation should failure occur on a circle chart device
being used. Calibration shall be performed as part of such installation. The lack of a
functional circle chart device on the reaction tank shall be cause to terminate production
of asphalt rubber binder. A blunt lead scribe or low ink, or a paper chart used on a prior
day will be considered to render the device non-functional.

Storage Tank. After a complete reaction is verified by viscosity readings acceptable to
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the Engineer, the material shall be held in a storage tank that is fully isolated from
material that is not fully reacted. This tank shall be the only tank feeding the ARHM
plant. No material shall be transferred to the storage tank feeding the plant until reaction
is complete in the reaction tank.

SECTION 206 - MISCELLANEOUS METAL ITEMS

Add new Section 206-7 ORNAMENTAL VINE ARBOR & DECORATIVE RAILING ON TOP
OF WALL

206-7 ORNAMENTAL VINE ARBOR & DECORTAIVE RAILING ON TOP OF WALL

206-7.1 Materials. The fabrication of ornamental vine arbor and decorative railing shall
be in accordance with Section 304-2.

Steel vine arbor materials shall be tubular sections of hot rolled mild steel conforming to
ASTM A-501, size and wall thickness as noted on drawings, minimum 11 gauge wall
thickness.

All materials shall be hot-dipped galvanized in accordance with Subsection 210-3.
Decorative railing materials shall be as specified on the drawings.
206-7.2 Submittals.

206-7.2.1 General. Contractor shall submit [three (3)] copies of shop drawings,
material lists, paints, and manufactured item submittals to the Engineer for review
within [15-] calendar days of award of contract.

206-7.2.2 Shop Drawings. Shop drawings shall be submitted in accordance with
Section 2-5.3 of the Standard Specifications.

Shop drawings for vine arbor and railing shall indicate complete layout of the
work based on field measurements, and shall clearly indicate all deviations from
the Plans.

Shop drawings for vine arbor and railing shall not be copies of details on the
Plans, but shall be supplemental drawings indicating methods of fabrication and
installation; and material list. Certificates of compliance of material to the
specification shall be furnished.

206-7.2.3 Manufactured Items. Catalog cuts and manufacturer's specifications
shall be submitted for all items to be incorporated in the work.

206-7.3 Payment.
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This Bid Item shall include all labor, material and equipment required to construct the
handrail complete in place per the plans. Handrails shall conform to the provisions of
Section 206-5 of the Standard Specifications and shall be placed in accordance with
Section 304-2 of the Standard Specifications.

Payment for Construct Handrail per SPPWC Std 606-4 shall be paid for at the
contract unit price per Linear Foot (LF) and shall include full compensation and include
but not limited to, furnishing all labor, materials, tools, equipment, fabricating, installing,
and incidentals and for doing all the work involved complete in place and no additional
compensation will be allowed therefore.

SECTION 211 - MATERIAL TESTS

211-1 COMPACTION TESTS.
211-1.1 Laboratory Maximum Density.
Add the following:

Laboratory maximum density tests shall be performed in accordance with Test Method
No. Calif. 216G, Part Il. The correction for oversized material as stated in Test Method
No. Calif. 216 shall be replaced with Note 2 of ASTM D1557.

211-1.2 Field Density.
Add the following:

Field density tests will be made by the Engineer during the course of construction at the
expense of the CITY. If field density tests indicate that any portion of the compacted
subgrade has density lower than that specified, the Contractor shall rework that portion
until the specified density is obtained. Retest of areas which have failed compaction will
be performed by the Engineer at the Contractor's expense.
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PART 3 - CONSTRUCTION METHODS
SECTION 300 - EARTHWORK

300-1 CLEARING AND GRUBBING
300-1.1 General.
Add the following:

In addition to the work outlined in Subsection 300-1 of the Standard Specifications, the
following items of work are included in other bid items and no additional payment will be
made therefore.

(1) Maintain dust control at all times by watering; including developing a water
supply and furnishing and placing all water required for work done in the
contract, including water used for extra work and water used for irrigation
purposes.

(2) Protection of utilities, trees, fences, walls and other facilities within the
construction zone, except those specifically directed by the Engineer to be
removed or relocated.

(3) Clearing and removal of debris from site of work.
(4) Removal of structures, as directed by Engineer to be removed or abandoned.
(5) Delay in work necessary to accommodate utility relocations by others.

(6) Other items of work as directed in Appendix Part I, Mitigation Monitoring and
Reporting Program.

(7) Other items of work as directed in these specifications. 300-1.3 Removal and
Disposal of Material.

300-1.2 Root Pruning and Tree Trimming.

Add the following:

Tree branches which hang within 13.5 feet above finished roadway grade or
within 9 feet above finished sidewalk or parkway grade shall be removed to the
branch collar in accordance with the current pruning standards of the International
Society of Arboriculture (ISA). The Contractor shall remove additional tree
branches, under the direction of the Engineer, in such a manner that the tree will
present a balanced appearance. No paint or tree sealant shall be applied to the
resulting scars. All pruning shall be done under the supervision of an ISA
Certified Arborist in the Contractor’s employ.

All the root pruning required to place or replace walks, or other permanent
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facilities shall be limited to the minimum amount necessary to set forms.

All roots 2 inches and larger shall be cut with sharp tool such as axe or chainsaw.
No roots shall be broken off by trenching or other heavy equipment.

No root shall be removed within five (5) diameters of the tree trunk measured at 4
feet, 9 inches above grade without the express written permission of the City.
Any such root removed without the City’s written permission may create a
hazardous condition for which the Contractor shall be liable.

Should the Contractor create a hazardous condition in the sole judgment of the
Engineer the Contractor shall remove the tree and replace it with a specimen of
the same species and value at the Contractor’s expense.

All significant root pruning (3-inch diameter and larger) shall be performed under
the direct supervision of an ISA Certified Arborist in the Contractor’s employ.

All trees noted on the drawings for tree pruning shall have crown reduction and
crown thinning performed in accordance with standards published by the Western
Chapter of the International Society of Arboriculture (ISA). All pruning shall be
performed by ISA certified tree workers under direct supervision of an ISA
certified arborist. The Contractor shall furnish such credentials to the Engineer
prior to commencement of any tree work.

Add the following Subsection 300-1.2.1:

300-1.2.1 Protection of Existing Trees to Remain.

All trees to remain in place within the limits of work shall be protected
from damage by workmen, equipment, and operations. Insofar as
prosecution of the work allows, following removal of surrounding
pavements, etc., the root area beneath the tree drip line shall be protected
from damage, including compaction. Protection shall include temporary
fencing, barricades, etc. Warning tape will not be considered sufficient.

300-2 UNCLASSIFIED EXCAVATION
300-2.1 General.
Replace the first paragraph with the following:

Unclassified excavation shall consist of all excavation, including roadways, all
types of bituminous pavement, and concrete pavement, curb, walk, gutters, cross
gutters, driveways, and access ramps. Removals shall be in accordance with
Section 401 Removals.

300-2.9 Payment.

SECTION F - Page 32
SPECIAL PROVISIONS



Replace the first sentence with the following:

Payment for unclassified excavation performed as part of the work for “remove and
construct” bid items, shall be paid for as part of the work for that item, and no additional
compensation will be allowed.

300-4 UNCLASSIFIED FILL
300-4.1 General.
Add the following:

The site shall be graded to the limit lines and elevations shown on the drawings
with such allowances as may be required for the construction of walks, and other
site improvements. Tolerance for rough grading is 1/10th of a foot (30mm), plus
or minus, at drainage swales, building pads, and paved areas. At other areas,
appearance shall be the governing factor.

Finish grades shall slope to drain without water pockets or irregularities and shall
conform to the intent of all plans and sections, after thorough settlement, and
compaction of the soil. Finished grades shall meet all existing or established
controls of sidewalks, curbs, and walls and shall be of uniform slope and grade
between points of fixed elevations or elevation controls from such point to
established grades. Tolerance for finish grading is ¥ inch (6mm), plus or minus.

Make-up fill material in landscaped areas shall be Class A topsoil for the upper 12
inches of fill.

300-4.10 Payment.

Replace this subsection with the following:

Full compensation for furnishing all labor, materials, tools and equipment, and
doing all the work involved in unclassified fill construction shall be considered as
included in the price paid for “construct” bid item and shall include full
compensation for the cost of all grading, shaping, compacting or consolidating
and extra fill, if required, or other work that is required under this subsection. No
additional payment will be made for unclassified fill.

SECTION 302 -ROADWAY SURFACING

302-5 ASPHALT CONCRETE PAVEMENT
302-5.1 General.
Add the following:
Cracks, joints, and holes to be filled shall be cleaned after cold milling.
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AC for AC pavement repairs and for PCC pavement repairs shall be placed the
same day as removals are performed.

Add the following Subsection:
302-5.1.1 Preparation Crack Treatment.

A singular crack shall be considered to be a crack on the perimeter of an
otherwise uncracked asphalt pavement area, a pavement block, exceeding 4 feet
in minimum dimension. Such pavement area is defined by the cracks forming its
perimeter. If asphalt concrete pavement is being constructed directly upon an
existing asphalt concrete pavement: 1) Contractor shall spray all weeds in cracks
with an approved herbicide, such as brand Roundup, a minimum of 1 week prior
to paving. All weeds shall be resprayed if rain occurs within 48 hours after
application; 2) all holes and cracks exceeding 1.5 inches deep by 5 inches wide by
7 inches long in all 3 dimensions shall be cleaned, tacked and filled with
temporary 3/8” (cutback) asphalt concrete compacted level with the top of the
existing pavement; 3) all cracks and holes with weeds shall be routed clear to a
depth of one-inch; 4) All cracks and joints 1/4 inch or greater in width shall be
blown clear with high pressure air; and 5) all singular cracks and joints shall be
filled SS1-h or equal. Crack and joint filling shall utilize a banding type
applicator (Crack banding machine or equivalent) or a “shoe” attachment on a
wand, capable of spreading a band 2 to 3 inches wide over the crack, while at the
same time striking off the crackfiller at a uniform thickness between 3/32 and
5/32-inch. Thickness shall not exceed 5/32-inch, but if so, crackfiller shall be
reheated and replaned to the specified thickness by a method approved by the
Engineer.

All crack preparation shall be performed after cold milling, and cracks in cold
milled areas.

Engineer shall be notified in writing 24 to 48 hours prior to performing crack
filling.

302-5.4 Tack Coat.
Add the following:

This item shall consist of a Bituminous Surface Pavement Tack Coat composed of a
blend of elastic Polymer modified asphalts, thermoplastic resins and digested whole tire
rubber. The Material is applied at 325 to 425 degrees F with a distributor truck at typical
application rates of 0.08 to 0.15 gal/square yard. The exact application rate will be
determined by surface conditions at time of application.

Paving asphalt (also referred to as tack coat) shall be Thermoplastic Polymer Modified
No Track Tack, for ARHM and AC overlay and where specified for slurry seals, and SS
1h otherwise. The Thermoplastic Polymer Modified No Track Tack shall meet the
following criteria:
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Test Method | Typical Properties | Specification
Digested whole tire rubber 2 1-3
Softening Point Degree F D36 165 160 Min
Penetration @ 77 Deg. F 100g, 5 sec, Dmm D-5 16 10 Min
Brookfield Viscosity @ 275 Deg. F cPs* D4402 975 3000 Max
Brookfield Viscosity @ 350 Deg. F cPs* D4402 185 300 Max

*BKF LV I, spdl #21 @ 20 RPM

The tack coat shall be applied to the existing pavement on the areas to receive the AC
where specified. The Engineer shall approve the exact rate and humber of applications.
Two heavy coats of SS 1h shall be applied to vertical joints for patching. All contact
surfaces with new asphalt shall be painted tack coat immediately before the asphalt
concrete is placed.

The tack coat shall be applied as specified in Subsection 302-5.4 of the Standard
specifications and these special Provisions. Thermoplastic Polymer Modified No Track
Tack shall be applied only when the existing surface is dry and the atmospheric
temperature is 50 deg. F and rising. NO material shall be applied when rain is imminent.

Paving of overlay shall not proceed until the tack coat has stiffened sufficiently to not
stick to truck tires. Upon occurrence of tracking of tack coat, paving shall cease, except
remaining material in the hopper shall be used, and the tack shall be allowed time to
setup.

The Thermoplastic Polymer Modified No Track Tack shall be heated slowly to 325-425
degrees F. At no time shall the product be heated above 450 degrees F. The product
shall be applied through a distributor truck equipped with a heating unit and shall
maintain tack coat at or above 325 degrees F. It shall be equipped with a full circulating
spreader bar and pumping system capable of applying the Thermoplastic Polymer
Modified No Track Tack material within + 0.01 gallons per square yard tolerance of
specified application rate and give uniform covering of the surface to be treated. The
distributor shall also include a tachometer, pressure gauge, and volume measuring device
and thermometer. The application rates shall be 0.15 gallons per square yard for all
ARHM or AC overlay and slurry seal (where specified) or as otherwise directed by the
Engineer. If the pavement temperature reaches over 130 degrees F, the application rate
will be reduced to minimum 0.08 gallons per square yard on overlay applications.

Paving asphalt shall not be applied until the preparation of the existing surface has been
completed and thoroughly cleaned, and then only so far in advance of placing the asphalt
concrete overlay as permitted by the Engineer. Slurry seal shall be applied on the same
day as receiving tack coat. The Thermoplastic Polymer Modified No Track Tack shall
not be left exposed overnight. Immediately in advance of placing the overlay,
additional tack coat shall be applied as directed by the Engineer, to areas where the tack
coat has been destroyed or otherwise rendered ineffective, and no additional
compensation will be allowed for such work.
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Existing concrete curb faces and all concrete not to be overlaid shall be protected against
disfigurement from the asphalt tack coat. Residue of the material shall be removed from
concrete surfaces to return the concrete to its original condition unless otherwise directed
by the Engineer.

Excessive tracking of tack coat onto adjacent pavements will require immediate clean-up.
If significant amounts of asphalt tack coat are tracked onto existing adjacent pavements,
the contractor shall be required to clean it off to the satisfaction of the Engineer or
provide a slurry seal to restore the pavement at their own expense. This shall apply to the
entirety of asphalt haul routes to and from the project sites.

On all vertical joins of AC patching, apply SS-1H tack coat uniformly in two coats of .20
gallons per square yard each with full "break™ in between, or .20 gallons per square yard
PG 64-10 uniformly in one coat. Tack coat shall not be applied when the temperature of
the surface to be tacked is below 40° F in the shade. A tack coat shall be applied at the
following:

Pavement joins;

Areas where new pavement meets existing pavements;

Areas where lift sections from pavement placed on different days meet;
Trenches;

Areas where existing striping has been sandblasted; and

Raised valves and manhole covers.

o s whE

Full compensation for furnishing and applying tack coat shall be considered as included
in the contract price paid per ton of Asphalt Concrete Paving and no separate payment
will be made therefor.

302-5.5 Distribution and Spreading.
Add the following:

Each paving machine used will require a paving foreman for each machine along with a
full set of rollers as specified and two rakers and one shoveler laborer at a minimum.

302-5.6 Rolling.
302-5.6.1 General.
Add the following:

Rolling along a joint shall be such that the widest part of the roller is on the hot side of
the joint.

Rubber tire rollers shall be used on any leveling course.

Three rollers shall be provided for installation of AC greater than 200 tons per hour,
regardless of thickness.

302-5.7 Joints.
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Replace the first sentence of the first paragraph with the following:

Join lines between successive runs shall be within 6 inches of lane lines or center of street
or a minimum of 14 feet outside of the outer most lane line or center of street, or 5 to 6
feet from a lane line or center of street and within a lane. The joint pattern for all
pavement layers shall be submitted in writing to the Engineer for review and approval 2
weeks in advance of the first lift of pavement to be placed. No exceptions to the specified
requirements for joints shall be anticipated, and the Engineer’s decision shall be final.

302-5.9 Measurement and Payment.
Add the following:

Compensation to provide all of the equipment to the site and operated as specified,
including all rollers specified regardless of rolling pattern elected by Contractor, shall be
considered included in the bid item price for AC material.

Payment Remove and Construct 7.5-Inch Full Depth AC shall be paid at the contract
price per ton (TON) and include full compensation for all labor, materials, tools,
equipment and incidentals required to construct full depth AC pavement. This bid item
will include furnishing the material, placement, compaction, prime coat, tack coat,
asphaltic emulsion coating on vertical surfaces to abut the new pavement, grading and
compaction of subgrade, and all other work required to result in an asphalt pavement
meeting the requirements of the specifications.

302-9 ASPHALT-RUBBER HOT MIX (ARHM).

302-9.1 General.
Add the following:

All PCC surfaces, to be crossed by trucks used to haul ARHM, that are within 500 feet of
the work limits shall be covered with sand or other durable covering prior to applying
tack coat.

Contractor shall have sufficient power brooms on site during all periods of distribution
and spreading to provide for cleanup of haul routes and work areas. Power broom shall
provide miscellaneous cleanup of ARHM spoils as directed by the Engineer.

Power brooms used ahead of paving operations after acceptance of cold milling shall
only sweep areas that are accepted as completed for cold milling. Power brooms shall
not be operated more than 80 percent full of sweepings. Power brooms that have swept
areas not accepted as completed for cold milling shall not enter onto areas that are
accepted as completed for cold milling.

302-9.3 Distribution and Spreading.
Add the following:

The temperature of ARHM shall be high enough upon delivery that pavement
temperature after two passes with the breakdown roller exceeds 290 degrees Fahrenheit
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(143 degrees Celsius).

To avoid picking up loose rock in the overlay area, the tires of all trucks must be lightly
oiled with linseed oil or soybean oil or approved equal. Diesel fuel will not be allowed
on the project at all for oil down of any equipment.

Raking of ARHM shall be eliminated as much as possible. ARHM material shall not be
cast across the mat under any circumstance. Raking shall be just enough to set up edges
for uniform joins without casting material. Screed controls shall be the predominant
means of controlling material at joins. In areas where paving machines cannot be used
due to space constraints, material shall not be thrown by shovels. Material shall be
removed directly from the paving machine hopper and shall be placed directly in its final
location, to be distributed with minimal raking. Material may be dumped directly from a
truck, but further material distribution shall be by shovel directly to its final location with
minimal raking. A small rubber tire tractor with a screed type attachment may be used to
spread a pile dumped from a truck, but raking shall be minimized after spreading.

The paving machine screed shall not be pulled across an area already paved with ARHM,
even adjacent to narrow areas to be paved. Such narrow areas shall have ARHM
distributed by methods specified by shovel or rubber tire tractor, unless the adjacent area
has hardened enough and will not be significantly marred by passing the screed over it.
Even if hardened adequately, Contractor shall spread rock dust by hand tools to avoid
cohesion of the ARHM in the screed to the existing surface of such areas of freshly cured
ARHM.

Contractor shall maintain a functioning infrared heat measurement device in close
proximity to each paving machine at all times. The infrared device shall be correlated by
thermometer to the actual mat temperature prior to use. The correlation difference shall
be applied to all readings thereafter. Contractor shall provide a pavement temperature
reading, with an infrared heat measurement instrument, when requested by the Engineer.
Inaccessibility of a heat measurement shall be cause for termination of paving operations.

Transverse cold joints shall be provided such that longitudinal joints are not left exposed
at the end of the workday.

302-9.4 Rolling.
Add the following:

Initial breakdown rolling shall be vibratory. Rolling in vibratory mode shall not be
performed after ARHM material temperature falls below 290 degrees F (143 degrees C),
due to disturbance of the bonds beginning to set up in the binder at lower temperatures.

An intermediate roller of the same or greater width than the breakdown roller shall be
rolling directly behind the breakdown roller at all times, and paving shall cease if
intermediate rolling is terminated for any reason. Additional intermediate rollers may be
necessary depending on production rates.

Once a rolling pattern is elected by Contractor, the rolling pattern shall remain consistent,
unless conditions change and/or a modified rolling pattern is needed to conform to
specification.
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All finish rolling shall be performed by a separate finish roller.

To ensure optimum quality control, the use of more than one paver will require
notification 3 days in advance to the Engineer, and will generally require one foreman,
one sweeper, and a full complement of rollers per Subsection 302-5 of the Standard
Specifications and this Subsection 302-9.4 for each paving machine.

An extra breakdown roller shall be on site at all times, free of defects.
Add the following Subsections:
302-9.4.1 Density and Smoothness. Density and smoothness shall conform to Subsection

302-5.6.2, except the second and third paragraph of Subsection 302-5.6.2 shall not apply
to ARHM.

The compaction after rolling shall be 95 percent of density obtained with the California
Kneading Compactor, California Test 304 as modified and measured in conformance to
this Subsection 302-9.4.1.

The field density of compacted ARHM shall be determined by:

1) A nuclear asphalt testing device, calibrated in conformance with California Test
375, except as modified in this Subsection 302-9.4.1, in the field designed to measure the
density of pavement of the thickness being constructed; or

2) Core with density determined as follows:

a) Saw the ARHM lift of pavement from the top of the core approximately
perpendicular to the axis of the core, just above any underlying pavement or as necessary
to obtain a clean flat surface at the bottom of the sample.

b) Clean and dry the sample as described in ASTM 1188.
C) Perform California DOT Test 308 Method A step a.
d) Prior to proceeding to steps 308A b., 308A c., 308A d. and 308A e., place the
core, top surface down, firmly into a flat pan of hot liquid paraffin approximately 1/4
inches deep. Allow the sample and paraffin to cool to firm solid state and remove the
sample from the pan by cutting around the perimeter. Trim the edges of paraffin parallel
to the side of the sample cylinder, and weigh the cylinder to obtain:

G = Mass in grams of level sealed paraffin-treated specimen in air.

e) Perform 308A b., 308A c., and 308A d on the sample from D) above.

f) Complete the remainder of Test 308A, except replace the formula in 308A e.
with the following:

Bulk Specific Gravity =
| A
| (O-E)-(D-G)/F
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In case of dispute, 1) shall be used, except Contractor may elect to use 2), but all costs for
such procedures shall be borne by the Contractor to provide the full set of coring, tests
and documentation in conformance with the Standard Specifications, except all test
methods shall be modified as specified in these Special Provisions. Also, Contractor
shall notify the Engineer at least 3 days in advance of coring operations, and immediately
after core testing is complete Contractor shall deliver cores to the Agency for verification.

Nuclear test procedures, including correlation with core densities, shall be in
conformance with California Test 375, except as follows:

If a test section is placed and compacted for that purpose, rolling shall be provided as
follows: 1) 2 passes with a vibratory breakdown roller above 290 degrees F; and 2) 4
passes with a static roller above 200 degrees F. Core locations for correlation with cores
shall be selected based on appearance of relatively tight surface texture, and the test strip
shall be selected on this basis. If a test location is determined to have a significantly open
texture relative to other areas within the test strip, the location shall not be used. This
selection criteria are not to be considered significant to the outcome of, but only as a
guideline towards obtaining samples that are relatively well compacted to yield results
with minimum standard deviation. The locations shall be well clear of grade breaks and
joints. One core centered on the gauge will be used instead of two at each location. Use
method 2) in this Subsection 302-9.4.1 to determine density of cores. Surface voids shall
not be filled with sand.

Contractor will be notified in writing at least 5 days in advance of such correlation testing
and will be invited to have a nuclear gauge onsite to correlate a second gauge. If not
independently calibrating at that time, Contractor shall bear the full expense of
performing correlation for his nuclear gauge under the specified procedures, but shall
notify the City 5 days in advance of such correlation testing, such that the City can
correlate with the Contractor’s gauge, if Contractor disagrees with City’s test results.

TABLE 302-9.4.1A

REDUCED COMPENSATION FACTORS
Relative Reduced Relative Reduced
Compaction Compensation Compaction Compensation
(Percent) Factor (Percent) Factor
95.0 0.000 93.4 0.062
94.9 0.002 93.3 0.068
94.8 0.004 93.2 0.075
94.7 0.006 93.1 0.082
94.6 0.009 93.0 0.090
94.5 0.012 92.9 0.098
94.4 0.015 92.8 0.108
94.3 0.018 92.7 0.118
94.2 0.022 92.6 0.129
94.1 0.026 92.5 0.142
94.0 0.030 92.4 0.157
93.9 0.034 92.3 0.175
93.8 0.039 92.2 0.196
93.7 0.044 92.1 0.225
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93.6 0.050 92.0 0.300

93.5 0.056

302-9.4.2 Compaction Payment Reductions.

Based on laboratory tests on AC pavements revealing a highly significant loss of life span
for each 1 percent reduction of compaction, and the well known catastrophic effect of
oxidation and stripping of asphalt products due to interconnected voids that develop
below 95 percent compaction, and the extreme expense of removing and replacing
pavement not compacted to the specified minimum, a nominal deduction of payment will
be applied for under-compacted ARHM pavement. The bidder in submitting a bid fully
accepts the provisions in this Subsection 302-9.4.2 and agrees that the nominal payment
deduction is acceptable and reasonable for these purposes.

Payment reductions will be applied to ARHM compacted less than 95 percent of
maximum density, the specified minimum, and greater than 91.9 percent of the maximum
density based on nuclear testing with Part 3 Test Site Selection of California Test 375
modified as follows:

A lot will be one day’s production or other lesser area of paving as determined by the
Agency to be deficient in terms of compaction, and a pull will be the width between
joints or edge of pavement as the lot is placed.

Test site selection will conform to California Test 375 Part 3, except the number of tests
shall be the area of the lot in square feet divided by 400 and any test site within .5m of a
grade break or pavement joint shall be relocated laterally towards the center of the pull to
.5m from such joint or grade break.

The mathematical mean average of percent of maximum density represented by all these
tests shall be calculated, except any test results outside of this mean plus two standard
deviations based on all tests, shall be rejected. The mean average shall be calculated
directly from the remaining values. A compensation reduction in conformance with
Table 302-9.4.1A will be applied to the contract unit price for ARHM for material within
any lot determined to be below minimum relative compaction, except any lot with tests
indicating compaction 91.9 percent or less shall be removed and replaced at Contractor’s
expense.

302-9.7 Rock Dust Blotter.

Add the following:

Lack of uniformity of application of rock dust shall be cause to terminate paving
operations. Rock dust blotter shall not be applied until intermediate rolling is complete,
except as approved by the Engineer based on a fine uniform layer of rock dust, or at
major intersections and access points.

302-9.9 Payment.

Replace the first sentence of the first paragraph with the following:

Payment for Construct 1.5-Inch ARHM Overlay Uniform Depth shall be paid at the
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contract price per ton (TN) and shall include, but not limited to, full compensation for
furnishing all labor, materials, tools, equipment, transportation, crack sealing, tack coat,
rock dust blotter, and other incidentals for doing all work, complete, and in place,
involved in constructing ARHM overlay as indicated in the contract documents and no
additional compensation will be allowed therefor.

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY
INTERSECTIONS, ACCESS RAMPS, AND DRIVEWAYS

303-5.1 Requirements.
303-5.1.1 General.
Replace the second paragraph with the following:

Concrete areas behind sidewalks, driveways and right-of-way shall be considered as
walks. The Contractor shall protect all new concrete installations from damage by others
(subcontractors or the general public such as, blemishes, water stains, stress cracks,
graffiti markings, etc.). The removal and replacement of damaged concrete work shall be
performed and no additional cost to the Agency (City). Concrete sidewalk shall be a
minimum 4” thick over native soil compacted to a minimum of 95 % relative
compaction.

Actual limit of concrete removal shall extend to nearest score mark or joint, if nearest
score mark or joint is within 30” limit of removal. Residual from any saw-cutting shall
be removed by vacuum. The downstream drain inlet shall be protected. In no case shall
the residual be allowed to enter the storm drain system.

Sawecutting shall be accomplished by the use of a power driven saw. The depth of the cut
shall be deep enough to provide a clean, straight break without loosening, cracking, or
damaging adjoining asphalt or concrete. A clean sawcut edge shall be maintained until
new concrete sidewalk is constructed. The exact location of sidewalk removal shall be
approved by the City Engineer in the field. Generally, sawcuts shall be on existing joints
or score mark.

All necessary sawcutting of existing concrete sidewalks shall be to the lines as required
by the City Engineer. Sawcutting shall be included in the unit price and no further
compensation shall be made.

It is Contractor’s responsibility to protect all existing adjacent features such as
landscaping, irrigation system, property’s fence/wall/gates, curb and gutter, pull boxes,
utility boxes, and etc. in place per Section 400. All damages to these items shall be fixed
to the satisfaction of City Engineer without any additional compensation.

Concrete sidewalk shall be constructed to the line, grades and designs shown on the plans
or as ordered by the City Engineer. Existing surfaces to be joined shall be sawcut on a
neat, straight line at the join location. The Contractor shall remove and replace any new
concrete work with graffiti markings and blemishes at no additional cost to the City.
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Unless otherwise specified, soil in subgrade for curb and gutter shall be compacted to a
relative compaction of ninety-five (95) percent in the top six (6) inches of subgrade.

Detectable warning surface (truncated domes) for curb ramps shall be Cast-in-Place
System per Armor Tile Part No. ADA-C-3648 or approved equal, unless otherwise noted.
Color shall be yellow.

Payment of detectable warning surface for new ramps shall be included in the unit price
bid for removal and construction of new curb ramps per SPPWC Std Plan 111-5.

303-5.1.2 Drainage Outlets Through Curb.

Replace the second paragraph with the following:

Prior to removal of concrete curb and gutter, Contractor shall identify all curb drains that
will be disturbed by the removal and construction of curb and gutter and shall provide
locations and quantity of curb drains to the City inspector. Approximate locations of
impacted curb drains are shown on the plans but do not represent locations of all
impacted curb drains. Contractor is responsible to replace all impacted curb drains,
whether shown or not shown on plans. Any curb and gutter that is poured without prior
approval from the City inspector may be subject to removal and replacement at the
Contractor’s expense and no additional compensation will be allowed.

303-5.9 Measurement and Payment.
Add the following:

Payment for Remove and Construct Curb and Gutter per SPPWC Std Plan 120-3,
Match Existing shall be paid per other items and shall include full compensation and
include but not limited to furnishing all labor, materials, tools, equipment, saw cutting,
hauling, disposing, restoring landscape and irrigation, and incidentals, for the removal of
existing curb and gutter and construction of curb and gutter per SPPWC Std Plan 120-3
and no additional compensation will be made therefor.

Payment for Remove and Construct 4-inch Thick PCC Sidewalk per SPPWC Std
Plan 113-2 shall be paid per other items and shall include full compensation and include
but not limited to furnishing all labor, materials, tools, equipment, saw cutting, hauling,
disposing, restoring landscape and irrigation, and incidentals for the removal of existing
surface and construction of 4-inch thick PCC sidewalk per SPPWC Std Plan No. 113-2
and no additional compensation will be made therefor.

Payment for Remove and Construct Curb Drain per SPPWC Std Plan 150-3 shall be
paid at the contract price per each (EA) and shall include full compensation and include
but not limited to furnishing all labor, materials, tools, equipment, sidewalk replacement,
saw cutting, hauling, disposing, and incidentals for the removal of existing curb drain
and construction of curb drain in-kind per SPPWC Std Plan 150-3 and no additional
compensation will be made therefor.

Payment for Remove and Replace Curb Ramp, Type per Plan will be paid for at the
contract price per EACH and shall include removal and reconstruction of curb, gutter and
sidewalk and installation of truncated domes. Said payment shall include sawcutting,
removal and disposal of existing improvements, subgrade preparation, aggregate base,
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expansion joints, forming, pouring, paving, and backfill, complete in place, as shown on
the PLANS.

SECTION F - Page 44
SPECIAL PROVISIONS



400

PART 4 — EXISTING IMPROVEMENTS
PROTECTION AND RESTORATION

401-1 GENERAL
Replace the second paragraph with the following:

The Contractor shall relocate, repair, replace or reestablish all existing improvements within the
project limits (e.g., curbs, sidewalks, driveways, fences, walls, sprinkler systems, signs, utility
installations, pavements, structures, survey monuments, landscaping, etc.) that are damaged or
removed as a result of the Contractor’s operations or as required by the plans and specifications.

All existing improvements, either within the right-of-way or not, including irrigation lines that are
damaged by actions of the Contractor, shall be restored by the Contractor to their original or
better condition at the Contractor’s expense.

The Contractor shall mark, as approved by the Engineer, all survey monuments, manholes,
valves, substructures, or other items that are visible on the surface and will be covered by his
operations. This shall be completed prior to the start of that operation and approved by the
Engineer.

Existing traffic striping, pavement markings, and curb markings shall also be considered as
existing improvements and the Contractor shall repaint or replace, at the Contractor’s expense,
such striping or markings (except for traffic striping and pavement markings within the limits of
the Work) if damaged or if their reflectivity is reduced due to construction operations.

400-3 PAYMENT

Replace the last sentence of the first paragraph with the following:

All costs to the Contractor for protecting, removing, restoring, relocating, repairing, replacing, or
reestablishing existing improvements shall be included in the Bid.

SECTION 401 - REMOVAL

401-2 ASPHALT CONCRETE PAVEMENT
Add the following:

Bituminous pavement shall be removed to neatly sawed edges. Saw cuts shall be to a minimum
depth of 3 inches. Where only the surface of existing bituminous pavement is to be removed, the
method of removal shall be approved by the Engineer, and a minimum laying depth of 1 inch of
new pavement material shall be provided at the join line. Where bituminous pavement adjoins a
trench, the edges adjacent to the trench shall be saw cut to neat straight lines before resurfacing to
ensure that all areas to be resurfaced are accessible to the rollers used to compact the subgrade or
paving materials.

Bituminous pavement on curb and gutter, sidewalk or drive approaches shall be removed by
heating with a torch to soften the pavement without creating smoke. Softening shall be
performed until the bituminous material can be easily scraped away down to the underlying PCC
surface. The blade used for scraping shall be maintained straight along its edge and clean.
Bituminous material shall be scraped in this manner until it is completely removed.
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402

401-3 CONCRETE AND MASONRY IMPROVEMENTS.
401-3.1 Concrete Pavement.
Replace this subsection with the following:

Concrete pavement shall be removed to neatly sawed edges. Saw cuts shall be made to a
minimum depth of 3 inches. If a saw cut in concrete pavement falls within 3 feet of a
construction joint, cold joint, expansion joint or edge, the concrete shall be removed to the joint
or edge. The edges of existing concrete pavement adjacent to trenches, where damaged
subsequent to saw cutting of the pavement, shall again be saw cut to neat straight lines for the
purpose of removing the damaged pavement areas.

401-3.2 Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley
Intersections.

Replace this subsection with the following:

Concrete shall be removed to neatly sawed edges with saw cuts made to a minimum depth of 1%-
inches. Concrete sidewalk, or driveway to be removed shall be neatly sawed in straight lines
either parallel to the curb or at right angles to the alignment of the sidewalk. No section to be
replaced shall be smaller than 30 inches in either length or width. If the saw cut in sidewalk,
access ramp, or driveway would fall within 30 inches of a construction joint, expansion joint, or
edge, the concrete shall be removed to the joint or edge, except that where the saw cut would fall
within 12 inches of a score mark, the saw cut shall be made in and along the score mark. Curb
and gutter shall be sawed to a depth of 1%2-inches on a neat line at right angles to the curb face.

UTILITIES

Add the following Subsections:

402-1.1.1 MANDATORY NOTIFICATION PRIOR TO EXCAVATION

The Contractor’s attention is direct to Section 4215.5 through 4217 of the Government Code of
the State of California. This requires that two (2) working days prior to commencing any
excavation “Underground Service Alert of Southern California” (USA) shall be notified by
phone, toll free 1-800-227-2600, for the assignment of an Inquiry Identification Number.

Construction Contractor shall contact all utility companies (e.g. gas company, electric company,
telephone company, cable company, water company, and refuse collectors) at least five (5)
working days prior to commencing work and shall verify the location of any known utilities and
determine whether or not a representative of each company will be present during excavation;

Additionally, the Contractor shall also notify local entities of his/her schedule fourteen (14) days
prior to commencing work, including, local law enforcement agencies, the Post Office, Public
Schools, and Bus Companies.

No excavation shall commence unless the Contractor has obtained the USA Inquiry Identification
Number.
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402-1.1.2 ACCURACY OF UTILITIES INFORMATION

The locations of known existing major utilities, whether above ground or underground, are
indicated on the plans. Information and data reflected in the Contract Documents with respect to
underground and above ground utilities at or contiguous to the site is based upon information and
data furnished to the City and the Engineer by the owners of such utilities, and the City does not
assume responsibility for the accuracy or completeness thereof. The Contractor shall take all
possible precautions for the protection of unforeseen utility lines to provide for uninterrupted
service and to provide such special protection as may be necessary.

The Contractor shall be responsible for determining the location and depth of all underground
facilities, including service connections, which may affect or be affected by his/her operations
and he/she shall include the cost to pothole all utilities within the limits of work in his/her bid. If
an existing utility line, which has been marked by Underground Service Alert or is shown on the
plans, is damaged by the Contractor, the Contractor shall repair the line and bear the cost thereof.

Contractor shall be aware that electrical conduits between street and traffic lights may exist
beneath pavement and/or sidewalk in areas where such lights are in place and that said conduits
are not shown on these plans.

In the event that the Contractor damages any existing utility lines that are not shown, shown
incorrectly or the locations of which are not made known to the Contractor prior to excavation, a
telephone call and written report shall be made immediately to the Utility owner, the Engineer,
and to the City. If directed by the City, the Contractor shall make repairs under the provisions for
changes and extra work contained in SECTION 3 — CONTROL OF THE WORK of the
SSPWC Standard Specification.

402-2 PROTECTION
Delete the following text from the last sentence of the fourth paragraph of Section 402-2:
“if located in accordance with 402-1".
402-4 RELOCATION
Replace the second sentence of the fourth paragraph with the following:
When not otherwise required by the plans and specifications and when directed by the Engineer,
the Contractor shall arrange for the relocation of service connections as necessary between the
meter and property line, or between the meter and limits of construction.

402-5 DELAYS DUE TO UTILITY CONFLICTS

Delete the last paragraph of this section.

403 MANHOLE ADJUSTMENT AND RECONSTRUCTION

403-1 GENERAL
Add the following Subsections:

403-1.1 Adjustment of Los Angeles County Flood Control District Manhole
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Frame and Cover Sets to Grade.

Adjustments to grade of Los Angeles County Flood Control District Manhole
Frame and Cover sets do not require a District permit. However, the Contractor
shall notify the Inspection Department at (818) 458-3129, 24 hours in advance of
any work in the area of the manhole.

403-1.2 Adjustment of Water Valve Box Frame and Cover.

Water valve box frame and cover within the area to be paved or graded shall be
set to finish grade with a concrete collar by the Contractor as required by the
Plans and Specifications. In the case of portland cement concrete pavement,
water valve box frame and cover shall be set to finish grade by the Contractor
before paving.

403-3 MANHOLES IN ASPHALT CONCRETE PAVEMENT
Add the following:

Pavement patch material around all frame and covers shall conform to the finish
pavement layer specifications; PG 64-10 Class C/D and/or ARHM GG-C/D.

403-5 PAYMENT
Add the following:

Payment for protection of existing surface utilities shall be included in
other items of work and no additional payment will be made therefore,
unless separate bid item is provided

Payment for Adjust to Grade (Item as Noted) shall be paid at the contract price
per each (EA) and shall include full compensation and include but not limited to
furnishing all labor, materials, tools, equipment, and incidentals for adjusting
Utility Cover to grade and no additional compensation will be made therefor.
SECTION 404 — COLD MILLING
404-2 MILLING MACHINES
404-2.2 Milling to a Specified Elevation.
Add the following:

b) The straight edge grade along the edge of the cold plane area shall not deviate more
than ¥-inch below nor 1/8-inch above the grade specified in the Plans or Specifications.

404-7 WORK SITE MAINTENANCE
Add the following:

Cold milling will not be considered complete until all loosened material is removed from
the project site. Paving shall not commence until the day after cold milling is complete.
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Cold milled streets shall be approved by the Engineer as completed for cold milling prior
to paving. Sweepers used for cold mill sweeping shall not enter on the streets approved as
completed for cold milling.

404-11 PAYMENT
Add the following:

Payment for Cold Mill Existing AC Pavement 1.5-Inch Uniform Depth shall be paid at
the contract price per square foot (SF) and include full compensation for all labor,
materials, tools, equipment, and incidentals required to Cold Mill Existing Asphalt
Concrete Pavement. This bid item will shall include, but not limited to, full compensation
for furnishing all labor, materials, tools, equipment, transportation, hauling, disposal, and
other incidentals for doing all work, complete, and in place, involved in cold milling as
indicated in the contract documents, and no additional compensation will be allowed
therefor.
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600

PART 6 - TEMPORARY TRAFFIC CONTROL

ACCESS

600-1 General

Add the following:

The Contractor will be required to maintain at least one lane of traffic in each direction through
the project area at all times in a manner satisfactory to the Engineer in the form of an
engineered traffic control plan. The engineered traffic control plans must be signed by a
California registered civil and/or traffic engineer. The plan is a required submittal for review at
the pre-construction meeting.

All traffic control on the project shall be implemented by a sub-contractor who specializes in
Traffic Control and is approved by the City Engineer.

All drop-offs on the pavement over 1 inch in height that are perpendicular to the direction of
traffic, including driveway approach, and will remain overnight shall be ramped with temporary
AC pavement. The cost to construct temporary AC pavement shall be included in price paid
for other items of work, and no additional payment thereof.

All open trenches shall be covered with non-skid steel plates or temporary asphalt pavement
before and after work hours, unless otherwise directed by the Engineer.

Add the following Subsection:

600-1.1 Parking Restrictions and Posting for Tow Away

No Parking signs, posted by the Contractor, shall be of heavy card stock and not less than 1.75
square feet of surface area on the face. Background color shall be white and letters shall be
printed in red water resistant ink except day, date, and time of restriction may be printed in
black water resistant ink. The signs shall be printed with the words “Tow Away” and ‘“No
Parking” with a character height of not less than 2.75 inches and a stroke width of not less than
0.5 inches. The day, dated, and time of the particular restriction shall be printed or attached
below the above mentioned wording in characters of not less than 2.0 inches in height and 0.4
inches in stroke width. The day of the week shall be written out or properly abbreviated with
three to four letters; date or dates or restriction shall be listed completely; the beginning and
ending times shall be clearly listed on the sign.

Signs shall be mounted such that the wording “No Parking” are at an elevation at least three
feet above the adjacent flowline. Signs may be tied with string to trees and power poles, taped
to existing sign poles, or mounted to stakes or barricades as provided by the Contractor. The
signs shall be placed as needed to control the parking of cars within the construction zone; signs
shall be placed at intervals of 75 feet or less along each side of the roadway.

Signs shall be posted and maintained by the Contractor for a period of 72 hours prior to the
restrictions becoming effective. The Contractor may only post parking restrictions that are
effective for the duration of the Work. Upon completion of the Work, the Contractor shall
promptly and completely remove and dispose all signs, stakes, and barricades. The Contractor
shall promptly reset or replace all damaged or defective signs.

The Contractor shall be fully responsible for the adequate removal of all parked cars. The
Contractor shall coordinate the removal of all vehicles with the Sheriff Department. The
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Contractor shall notify the Sheriff Communications Center upon posting of the parking
restrictions for a particular street. For removal of parked vehicles, the Contractor shall notify
the Sheriff Communications Center not less than two hours prior to the needed removal, stating
the address nearest the parked vehicle, make, model, color and license number. The City shall
not be responsible for any delay or additional costs associated with the removal of parked cars
that obstruct the construction operation.

If a vehicle owner successfully contests a towing citation in court, and their citation is
dismissed for causes related to the Contractor’s failure to perform the requirements of this
section, the Contractor shall reimburse the City for the cost of any claims associated with the
towing citation.

DEVIATIONS FROM THE REQUIREMENTS OF THIS SUBSECTION WILL BE
PERMITTED ONLY ON PRIOR CONSENT OF THE ENGINEER. FAILURE OF THE
CONTRACTOR TO ADHERE TO THE REQUIREMENTS OF THIS SUBSECTION, OR
FAILURE OF THE CONTRACTOR TO COMPLETE HIS DAILY SCHEDULE ONCE
“TEMPORARY NO PARKING” SIGNS HAVE BEEN POSTED, WILL RESULT IN
DAMAGES BEING SUSTAINED BY THE CITY. SUCH DAMAGES ARE, AND WILL
CONTINUE TO BE, IMPRACTICABLE AND EXTREMELY DIFFICULT TO
DETERMINE. FOR EACH OCCURRENCE OF A VIOLATION, AS PROVIDED HEREIN,
THE CONTRACTOR SHALL PAY TO THE AGENCY, OR HAVE WITHHELD FROM
MONIES DUE TO IT, THE SUM OF $1,000.00.

EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE
AGENCY AND CONTRACTOR THAT $1,000.00 PER VIOLATION IS THE MINIMUM
VALUE OF THE COST AND ACTUAL DAMAGE CAUSED, THAT SUCH SUM SHALL
NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH SUM MAY BE DEDUCTED
FROM PAYMENTS DUE THE CONTRACTOR.

600-1.2 STREET CLOSURE, DETOURS, BARRICADES
Add the following:

All traffic control barricades, signs and devices used by the Contractor shall, as a minimum,
conform to the “Manual of Traffic Controls for Construction and Maintenance Work Zones,”
adopted by and in current use by the State of California, Department of Transportation.
Channelization devices shall be spaced no greater than fifty (50) feet apart. The Contractor
shall take additional precautions as he/she may find necessary under the circumstances.

Should the Contractor fail to provide adequate traffic control or safety barricades, and in the
event a responsible individual cannot be located or refuses to perform, the Agency will at its
option place needed devices or engage a private firm to place and maintain said barricades,
which will be charged to the Contractor directly.

Temporary traffic channelization shall be accomplished with delineators. Temporary striping
will not be allowed unless specifically permitted by the Engineer. The Contractor shall prepare
any plans that may be required for temporary striping to the satisfaction of the Engineer. In no
event will temporary striping be allowed on finished pavement surfaces which are to remain.
Full street closures will not be allowed prior to City Council approval.

601-1.3 Measurement and Payment.

Measurement and Payment for Traffic Control shall be at the lump sum (LS) bid price and shall
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include but not limited to furnishing all labor, tools, material, equipment, signage, TTC zone
devices, channelizing devices, changeable message sign, and incidentals for doing all work
involved in preparing traffic control plans and implementing traffic control, and no additional
compensation will be allowed therefore.
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SECTION G

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

SPECIAL PROVISIONS

SIGNING, STRIPING, AND PAVEMENT MARKERS

All equipment, materials, and components for signing and striping, and the installation thereof, shall
conform to the 2018 Caltrans Revised Standard Plans, and Revised Standard Specifications, Section 81,
“Miscellaneous Traffic Control Devices,” Section 82 “Signs and Markers”, and Section 84, "Markings",
unless otherwise noted in these Special Provisions and on the Plans. These Plans and Specifications are
hereinafter referred to as State Standard Plans and State Standard Specifications. Copies of these
documents are available from Caltrans, District 12 office at 7150 e 4™ St #100, Santa Ana, California
92705 or from Caltrans, 6002 Folsom Boulevard, Sacramento, California 95819, (916) 445-3520.

All materials required for the completion of work as shown on the Plans shall be provided by the
Contractor.

SECTION 81 - MISCELLANEOUS TRAFFIC CONTROL DEVICES

81-3 PAVEMENT MARKERS
81-3.02 Materials.

81-3.02E Epoxy Adhesive. Adhesive for raised pavement markers shall be rapid set type
epoxy.

Removal of pavement markers shall be per Section 81-8.03B, "Remove Pavement
Markers," of the State Standard Specifications.

81-3.04 Payment. Payment for pavement markers shall be included in the lump-sum price bid
for signing and striping, and no additional compensation will be allowed therefor.

SECTION 82 — SIGNS AND MARKERS

82-3 ROADSIDE SIGNS

82-3.03 Construction. Relocated signs shall be installed using existing posts at new locations
and shall be set at a minimum 30-inch depth and at a minimum 12-inch square portland cement
concrete (PCC). The post depth of the concrete footing shall be sufficient to extend at least 6-
inches below the bottom of the posts. %-inch expansion paper shall be placed between the sign
foundation and sidewalk.
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New signs shall be installed using metal posts set at a minimum of 30-inch depth in a minimum
12-inch square PCC, except as specified otherwise, the metal post shall be 2-inch square “Qwik
Punch” posts. The length of the metal post shall be sufficient to extend from the top of the sign to
30-inches below the top of the concrete footing and provide a 7-foot clearance between the
finished grade and the bottom of the sign. The depth of the concrete footings shall be sufficient
to extend at least 6-inches below the bottom of the posts. Ys-inch expansion paper shall be placed
between the sign foundation and sidewalk.

Drill holes for bolts, threaded rods, or expansion anchorage devices drilled in existing concrete by
a method that will not shatter the concrete adjacent to the holes.

Repair any spalling or chipping of concrete structures at contractor’s expense.

Marker and delineators shall conform to the provision in Section 81, "Miscellaneous Traffic
Control Devices."

82-3.04 Payment. Payment for signing shall be included in the lump sum price bid for signing
and striping, and no additional compensation will be allowed therefor.

SECTION 84 - MARKINGS

84-2 TRAFFIC STRIPES AND PAVEMENT MARKINGS
84-2.02 Materials.
84-2.02A General. Traffic stripes, pavement markings, crosswalks, and arrow markings
shall be thermoplastic, unless otherwise shown on the Plans. Curb markings shall be
paint, two (2) coats. Contractor shall repaint all curb markings within the project limits.
All crosswalks shall be paint, three (3) coats.

84-2.02C Paint. Curb markings shall be paint. Paint shall be ready-mixed rapid dry type.

Ready-mixed paints shall be suitable for use on either asphalt concrete or Portland
cement concrete.

84-2.02E Thermoplastic Traffic Stripes and Pavement Markings shall be thermoplastic
including glass beads for striping and pavement markings.

84-2.03 Construction.

84-2.03A General. The Contractor shall furnish the necessary control points for all
striping and markings and shall be responsible for the completeness and accuracy thereof
to the satisfaction of the Engineer.
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The Contractor shall establish all traffic striping between these points by stringline or
other method to provide striping that will vary less than %-inch in 50-feet from the
specified alignment.

When no previously applied figures, markings, or traffic striping are available to serve as
a guide, suitable layouts shall be spotted in advance of the permanent paint application.
Traffic lines may be spotted by using a rope as a guide for marking spots every 5-feet, by
using a marking wheel mounted on a vehicle, or by any other means satisfactory to the
Engineer.

The Contractor shall mark or otherwise delineate the traffic lanes in the new roadway or
portion of roadway, or detour before opening it to traffic.

The Contractor shall provide an experienced technician to supervise the location,
alignment, layout, dimensions, and application of the paint.

Spotting shall be completed prior to the removal of any existing stripes. EXisting stripes
and markings shall be removed prior to painting new stripes and markings, but in no case
shall any section of street be left without the proper striping for more than 24 hours, or
over weekends or holidays.

The installation of traffic stripes includes placement of raised pavement markers when
called for on the plans.

Adhesive for raised pavement markers shall be per Section 81, “Pavement Markers.”
Existing traffic stripes (including raised pavement markers), pavement legends, and
markings that do not conform to the plans shall be removed by grinding method per
Section 81-8.03B, “Remove Pavement Markers,” and Section 84-9.03B, "Remove Traffic
Stripes and Pavement Markings" of the State Standard Specifications.
84-2.03C Application of Stripes and Markings
84-2.03C(3) Painted Traffic Stripes and Pavement Markings. Paint shall be
applied in three coats. For those locations where raised pavement markers are to
be installed on painted stripes, paint shall be applied prior to installation.

The second coat of paint shall be applied no less than 24 hours from application
of first coat.

The third coat of paint shall be applied no less than 24 hours from the application
of the second coat.

Each coat of paint shall include glass beads.
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84-2.04 Payment. Payment for striping details, pavement markings, and curb markings shall be
included in the lump sum price bid for signing and striping, and no additional compensation will
be allowed therefor.
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SECTION H

BLOOMFIELD STREET IMPROVEMENT PROJECT
CIP NO. 22/23-06
IN THE CITY OF LOS ALAMITOS, CALIFORNIA

SPECIAL PROVISIONS

SIGNALS, LIGTHING, AND ELECTRICAL SYSTEMS

All equipment, materials, and components for traffic signal loop replacement shall conform to the 2018
Caltrans Revised Standard Plans and Revised Standard Specifications, Section 86, "Electrical Work™ and
Section 87 “Electrical Systems” unless otherwise noted in these Special Provisions and on the Plans.
These Plans and Specifications are hereinafter referred to as State Standard Plans and State Standard
Specifications. Copies of these documents are available from the Caltrans, District 7 office at 100 South
Main Street, Los Angeles, California 90012 or from Caltrans, 6002 Folsom Boulevard, Sacramento,
California 95819, (916) 445-3520.

All materials required for the completion of work as shown on the Plans shall be provided by the
Contractor.

SECTION 86 — GENERAL

86-1.01 General.

86-1.01C Submittals. The schedule of values (cost breakdown) shall be submitted to the
Engineer in conjunction with equipment list and drawings.

Equipment List and Drawings shall be submitted to the Engineer within ten (10) working
days after the date of the Notice of Contract Approval.

Materials lists, manufacturer's data, brochures, technical data, etc., shall be labeled and
identified, and shall be submitted in bound booklet form.

The Contractor shall retain one copy of all approved material lists and samples at the job
site, readily accessible for inspection by the Engineer. Said materials lists and samples
shall be the basis for approval or rejection of work.

The Contractor shall guarantee the entire work constructed under this contract and will
fully meet all requirements as to quality of workmanship and materials furnished by him.
The Contractor shall make, at the Contractor’s expense, any repairs or replacements
made necessary by defects in workmanship or materials that becomes evident within 1
year after acceptance of work by the Agency and to restore to full compliance with the
requirements of these Specifications, any part of the work which during the 1-year period
is found to be deficient with respect to any provision of the Plans and Specifications. The
Contractor shall make all repairs and replacements promptly upon receipt of written
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orders from the Engineer. If the Contractor fails to make the repairs and replacements
promptly, the City may do the work and the Contractor and his surety shall be liable to
the City for the cost.

Whenever any work or equipment is to be guaranteed or maintained by a manufacturer,
supplier, or subcontractor, said obligation shall be that of the Contractor.

All guarantees shall be in writing and delivered to the Engineer by the Contractor prior to
final acceptance of the work.

86-1.01D Quality Assurance.

86-1.01D(3) Department Acceptance. Materials and equipment furnished by the
Contractor shall be tested at an independent testing facility designated by the
City. Cost for testing and delivery to and from the test site shall be considered as
included in the lump-sum price bid for traffic signal installation/modification,
and no additional compensation will be allowed.

86-1.02 Materials.

86-1.02F Conductors and Cables.

86-1.02F(2) Conductors.

86-1.02F(2)(c) Copper Conductors.

86-1.02F(2)(c)(i) General. Circuit conductors shall be THW
PVC type.

SECTION 87 — ELECTRICAL SYSTEMS

87-1

GENERAL

87-1.03 Construction.

87-1.03A General.

No work shall commence and no material or equipment shall be stored at the jobsite until
such time that the Contractor notifies the Engineer in writing of the date that all electrical
materials and equipment are to be received. Upon receipt of said notification by the
Engineer, the Contractor may commence work within 5-working days prior to said
delivery date.

Where the Contractor-installed facilities are damaged prior to final acceptance by the
Engineer, the Contractor shall repair or replace such facilities at his own expense.
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The job site shall be maintained in a neat and orderly condition at all times and areas of
sidewalk removal to be left open for less than 5 days shall be covered with plywood
sheeting and barricades. Areas to be left open more than 5 days shall be patched with
temporary AC pavement, smoothed to provide a level finished walking surface.
87-1.03F Conductors and Cable Installations.
87-1.03F(2) Cables.
87-1.03F(2)(c) Copper Cables.

87-1.02F(2)(c)(ii) Detector Lead-in Cables. Loop detector lead-
in cable shall be Type B.

87-1.03F(3) Conductors.
87-1.03F(3)(c) Copper Conductors.

87-1.03F(3)(c)(ii) Inductive Loop Conductors. Loop wire shall
be Type 2.

87-1.03H Conductor and Cables Splices.

87-1.03H(2) Splice Insulation Methods. Splices shall be Type C insulated by
Method B, as shown on State Standard Plan ES-13A, except detector conductor
(video, loop, et cetera) splices shall be Type S or T insulated by Method B, as
shown on Standard Plan ES-13A, and shall also be soldered.

87-1.03L Utility Service. Electrical service equipment installation and conduit run details
shall be as specified by the serving utility company, and written proof of their approval
by the utility shall be submitted to the Engineer prior to installation. The Contractor shall
be responsible for all service details, expenses, and scheduling far in advance of need.
The Contractor shall pay all service connection fees.

87-1.03V Detectors.
87-1.03V(1) General. Vehicle detectors shall be of the inductive loop, Type E.

Limit line loop detectors shall be modified inductive loop Type D Bicycle
Detector Loop.

Detector loop locations shall be approved by Engineer in the field prior to
installation.
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PVC conduit per Standard Plan ES-5E, Curb Termination Detail, Type B, shall
be installed wherever a loop-wire saw cut crosses an expansion joint or pavement
type change.

The sides of the loop saw cut slots shall be vertical and the minimum radius of
the slot entering and leaving the circular part of the loop shall be 1%-inches. Slot
width shall be a maximum of %-inch.

Slots of circular loops shall be filled with elastometric sealant.

Loops shall be installed on the same day in which the loop slots are cut. This
shall include placement of the loop conductors and sealant.

86-8 PAYMENT

86-8.01 Payment. The second paragraph of Section 86-8.01, “Payment,” of the State
Standard Specifications, is superseded by the following:

Payment for inductive loops and the installation thereof shall be paid per unit price bid
for each inductive loop as shown on the Plans, and no additional compensation will be
allowed therefor.
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NOTICE TO BIDDERS
FEDERAL REQUIREMENTS

Proposal Phase

For your bid to be considered responsive, you must submit the following forms, either with your
bid or by 4:00 p.m. on the fifth calendar day following bid opening:

[1 Construction Contract DBE Commitment, Exhibit 15-G (p. F-26)
] DBE Commitment form, Exhibit 9-1 (p. F-28), plus copy of quote/contract from each DBE

In addition, you are strongly encouraged, and may be required, to submit the following form as
a supplement to Exhibit 15-G:
[J Proposer/Contractor — Good Faith Efforts, Exhibit 15-H (p. F-29)

Upon execution and submission of your bid, you are agreeing to be bound by the following (but
do not need to return the forms unless a disclosure is required):

Equal Employment Opportunity Certification (p. F-20)

Public Contract Code Requirements (p. F-21)

Debarment and Suspension Certification (p. F-22)
Nonlobbying Certification for Federal-Aid Contracts (p. F-23)

If applicable, the following form must be submitted with the bid:
L1 Disclosure of Lobbying Activities (p. F-24)

Construction Phase

Contractors who are awarded a public works project must submit electronic payroll records to
the DIR’s Compliance Monitoring Unit (CMU) in addition to providing wet-ink original copies to
the City or its designated labor compliance enforcement officer.

You will be required to submit the following forms each month or quarter, as instructed, during
construction:

[J Disadvantaged Business Enterprise Running Tally of Payments, Exhibit 9-F

[l Disadvantaged Business Enterprise Commercially Useful Function Evaluation, Exhibit 9-J
L1 Prompt Payment Certification, Exhibit 9-P

1 Monthly DBE Trucking Verification, Exhibit 16-Z1

Excel or fillable pdf versions of these documents are available at
https://dot.ca.qov/programs/local-assistance/forms/local-assistance-procedures-manual-forms.

Post-Construction Phase

When construction is completed, you will be required to submit the following forms to the City:

[1 Final Report — Utilization of Disadvantaged Businesses (DBE) and First-Tier
Subcontractors, Exhibit 17-F
[l Disadvantaged Business Enterprises (DBE) Certification Status Change, Exhibit 17-O



Local Assistance Procedures Manual Exhibit 12-G

Required Federal-Aid Contract Language

EXHIBIT 12-G REQUIRED FEDERAL-AID CONTRACT LANGUAGE
(For Local Assistance Construction Projects)

The following language must be incorporated into all Local Assistance Federal-aid construction contracts.

The following language, with minor edits, was taken from the Code of Federal Regulations.

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS

SECTION

1. DISADVANTAGED BUSINESS ENTERPRISES (DBE).......cccccoeieiiirtir et 2
A. Nondiscrimination Statement............ccciiiiini i ——————————————— 3
B. CONtraCt ASSUIANCE .....ciceiiieiiisiiis it e e s e s n e e a e e e e e e e e e s nme e nan e n e 3
C. Prompt Progress PAYMeENt.........cciiccccmiimiiisicissceir s issssssssssse s s s ssssssssssssssssssssssssssssssssssssmssssssasssssnnsnnses 3
D. Prompt Payment of Withheld Funds to Subcontractors...........cccociininsinieee 3
E. Termination and Replacement of DBE Subcontractors...........ccccoiiiiicciinimniincccieee e 4
F. Commitment and Utilization............cccviiiiniiiinni s 6
G. Running Tally of Attainments ..o ——— 7
H. Commercially Useful FUNCLION ........coiiiiiiin s 7
. Use of JOINt ChECKS......ccciiiiiiiiii it 8
2, BID OPENING ...t s s e s e e e e ae e e e e s e e s mesame s me e e e nn e nr e 9
3. BID RIGGING .......ciiciiiiiire et s s s s e e e e s e s am e s e s e e e s e e e e e e aE e e an e s e e e n e s nesan e s nn e nsnnis 9
L 0 1 I X O N 0 R 9
5. CONTRACTOR LICENSE ........ccoiioiirtieirriesessie s s s s sss s smese s m e s e s m s sas s e s s ean s e e e sannnnnens 9
6.  CHANGED CONDITIONS ...ttt s s s m e e s e s m e e e s ms s me s eme s an e e n e e e nns 9
A. Differing Site CONAItiONS ... s s s s ssne e e e e e e s s ssmnnn e e e eesnnnnne 9
B. Suspensions of Work Ordered by the ENgineer ..........cccoccciiiiiicininncmnnin e 9
C. Significant Changes in the Character of Work..........ccccocminiiiinnisncs e, 10
7. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES..........c.ccccecerieruenn. 10
8. BUY AMERICA ... ... re e et e e e e e e emesems s s e e e e e e e e e e e e e eseeesesnesamesamesnesenseenssenseensesnsessesanesssessnesan 10
9.  QUALITY ASSURANCE ... iiieeieencerscee e s aeessesseesess s e s s ems s e e e se e e e e e e e e e e e eesemssnesemssenssenseensesseeansesnes 11
10. g 20 1L o 1 O 11
11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS................. 12
12. FEMALE AND MINORITY GOALS ... .ottt e esessssss s smssemesms s sess s s s sess s ssn s snessn e smesannns 12
13.  TITLE VI ASSURANCGES ...t s s s s s m e s s s e s ae s s 14
14. FEDERAL TRAINEE PROGRAM ...ttt s s e s s s s s e sas s n e smes s enns 18

15. PROHIBITIONS OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE
EQUIPMENT AND SERVICES......... oo eieeiicieenieeriessee s e e seesssssssssenssessssmsse s e s e s s se e easeesssesensssnesansssnsens 19
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Local Assistance Procedures Manual Exhibit 12-G
Required Federal-Aid Contract Language

1. DISADVANTAGED BUSINESS ENTERPRISES (DBE)

The contractor, subrecipient, or subcontractor shall take necessary and reasonable steps to ensure that DBEs
have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of DBEs provided in
49 CFR 26.5, the Agency shows a contract goal for DBEs. The prime contractor shall make work available to
DBEs and select work parts consistent with available DBE subcontractors and suppliers.

The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or demonstrate
that they made adequate good faith efforts to meet this goal. An adequate GFE means that the bidder must
show that it took all necessary and reasonable steps to achieve a DBE goal that, by their scope, intensity, and
appropriateness to the objective, could reasonably be expected to meet the DBE goal.

If the DBE goal is not met, the contractor needs to complete and submit the DBE GFE documentation as
described in Local Assistance Procedures Manual (LAPM) Chapter 9, Section 9.8 within 5 (five) days of bid
opening.

It is the prime contractor’s responsibility to verify at date of bid opening that the DBE firm is certified as a DBE
by using the California Unified Certification Program (CUCP) database and possesses the most specific
available North American Industry Classification System (NAICS) codes and work code applicable to the type
of work the firm will perform on the contract. Additionally, the prime contractor is responsible to document the
verification record by printing out the CUCP data for each DBE firm. A list of DBEs certified by the CUCP can
be found at https://californiaucp.dbesystem.com/.

DBE participation will only count toward the California Department of Transportation’s federally mandated
statewide overall DBE goal if the DBE performs a commercially useful function under 49 CFR 26.55.

Credit for materials or supplies the prime contractor purchases from DBEs counts toward the goal in the
following manner:

e 100 percent counts if the materials or supplies are obtained from a DBE manufacturer.
e 60 percent counts if the materials or supplies are obtained from a DBE regular dealer.

e Only fees, commissions, and charges for assistance in the procurement and delivery of
materials or supplies count if obtained from a DBE that is neither a manufacturer nor regular
dealer. 49 CFR 26.55 defines "manufacturer” and "regular dealer."

The prime contractor receives credit toward the goal if they employ a DBE trucking company that performs a
commercially useful function as defined in 49 CFR 26.55(d)(1) as follows:

o The DBE must be responsible for the management and supervision of the entire trucking operation
for which it is responsible on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

e The DBE must itself own and operate at least one fully licensed, insured, and operational truck used
on the contract.

e The DBE receives credit for the total value of the transportation services it provides on the contract
using trucks it owns, insures, and operates using drivers it employs.

e The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the contract.

e The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE
that leases trucks equipped with drivers from a non-DBE is entitled to credit for the total value of
transportation services provided by non-DBE leased trucks equipped with drivers not to exceed the
value of transportation services on the contract provided by DBE-owned trucks or leased trucks with
DBE employee drivers. Additional participation by non-DBE owned trucks equipped with drivers
receives credit only for the fee or commission it receives as a result of the lease arrangement.

e The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases
trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is entitled to
credit for the total value of these hauling services.

e Alease must indicate that the DBE has exclusive use of and control over the truck. This does not
preclude the leased truck from working for others during the term of the lease with the consent of the
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Local Assistance Procedures Manual Exhibit 12-G
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DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased trucks
must display the name and identification number of the DBE.

A. Nondiscrimination Statement

The contractor, subrecipient, or subcontractor will never exclude any person from participation in, deny any
person the benefits of, or otherwise discriminate against anyone in connection with the award and
performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In
administering the Local Agency components of the DBE Program Plan, the contractor, subrecipient, or
subcontractor will not, directly, or through contractual or other arrangements, use criteria or methods of
administration that have the effect of defeating or substantially impairing accomplishment of the objectives of
the DBE Program Plan with respect to individuals of a particular race, color, sex, or national origin.

B. Contract Assurance

Under 49 CFR 26.13(b), the contractor, subrecipient, or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by the contractor
to carry out these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-responsible.

C. Prompt Progress Payment

In accordance with California Business and Professions Code Section 7108.5, the prime contractor or
subcontractor shall pay to any subcontractor, not later than seven days after receipt of each progress
payment, unless otherwise agreed to in writing, the respective amounts allowed the contractor on account of
the work performed by the subcontractors, to the extent of each subcontractor’s interest therein. In the event
that there is a good faith dispute over all or any portion of the amount due on a progress payment from the
prime contractor or subcontractor to a subcontractor, the prime contractor or subcontractor may withhold no
more than 150 percent of the disputed amount. Any violation of this requirement shall constitute a cause for
disciplinary action and shall subject the licensee to a penalty, payable to the subcontractor, of 2 percent of the
amount due per month for every month that payment is not made.

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or her
attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from, and in
addition to, all other remedies, either civil, administrative, or criminal. This clause applies to both DBE and
non-DBE subcontractors.

D. Prompt Payment of Withheld Funds to Subcontractors

The Agency may hold retainage from the prime contractor and shall make prompt and regular incremental
acceptances of portions, as determined by the Agency, of the contract work, and pay retainage to the prime
contractor based on these acceptances. The Agency shall designate one of the methods below in the
contract to ensure prompt and full payment of any retainage kept by the prime contractor or subcontractor to
a subcontractor. The Agency shall include either Method 1, Method 2, or Method 3 below and delete the
other two.

Method 1: No retainage will be held by the Agency from progress payments due to the prime contractor.
Prime contractors and subcontractors are prohibited from holding retainage from subcontractors. Any
delay or postponement of payment may take place only for good cause and with the Agency’s prior
written approval. Any violation of these provisions shall subject the violating contractor or subcontractor
to the penalties, sanctions, and other remedies specified in Section 7108.5 of the California Business and
Professions Code and Section 10262 of the California Public Contract Code. This requirement shall not
be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to
the contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the
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contractor, deficient subcontractor performance, and/or noncompliance by a subcontractor. This clause
applies to both DBE and non-DBE subcontractors.

Method 2: No retainage will be held by the Agency from progress payments due to the prime contractor.
Any retainage kept by the prime contractor or by a subcontractor must be paid in full to the earning
subcontractor within seven (7) days after the subcontractor’s work is satisfactorily completed. Any delay
or postponement of payment may take place only for good cause and with the Agency’s prior written
approval. Any violation of these provisions shall subject the violating contractor or subcontractor to the
penalties, sanctions, and remedies specified in Section 7108.5 of the California Business and Professions
Code and Section 10262 of the California Public Contract Code. This requirement shall not be construed
to limit or impair any contractual, administrative, or judicial remedies otherwise available to the contractor
or subcontractor in the event of a dispute involving late payment or nonpayment by the contractor,
deficient subcontractor performance, and/or noncompliance by a subcontractor. This clause applies to
both DBE and non-DBE subcontractors.

Method 3: The Agency shall hold retainage from the prime contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the Agency, of the contract work and pay
retainage to the prime contractor based on these acceptances. The prime contractor or subcontractor
shall return all monies withheld in retention from all subcontractors within seven (7) days after receiving
payment for work satisfactorily completed and accepted including incremental acceptances of portions of
the contract work by the Agency. Any delay or postponement of payment may take place only for good
cause and with the Agency’s prior written approval. Any violation of these provisions shall subject the
violating prime contractor or subcontractor to the penalties, sanctions, and other remedies specified in
Section 7108.5 of the California Business and Professions Code and Section 10262 of the California
Public Contract Code. This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to the contractor or subcontractor in the event of a
dispute involving late payment or nonpayment by the contractor; deficient subcontractor performance,
and/or noncompliance by a subcontractor. This clause applies to both DBE and non-DBE subcontractors.

Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld Funds to
Subcontractors shall subject the violating prime contractor or subcontractor to the penalties, sanctions, and
other remedies specified therein. These requirements shall not be construed to limit or impair any
contractual, administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in
the event of a dispute involving late payment or nonpayment by the prime contractor, deficient subcontractor
performance, or noncompliance by a subcontractor.

E. Termination and Replacement of DBE Subcontractors

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the materials for
which each is listed unless the contractor obtains the Agency’s written consent. The prime contractor shall
not terminate or replace a listed DBE for convenience and perform the work with their own forces or obtain
materials from other sources without prior written authorization from the Agency. Unless the Agency’s prior
written consent is provided, the contractor shall not be entitled to any payment for work or material unless it is
performed or supplied by the listed DBE on the Exhibit 15-G Construction Contract DBE Commitment form,
included in the Bid.

Termination of DBE Subcontractors

After a contract with a specified DBE goal has been executed, termination of a DBE may be allowed for the
following, but not limited to, justified reasons with prior written authorization from the Agency:

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the
project.

2. The Local Agency stipulated that a bond is a condition of executing the subcontract, and the listed
DBE fails to meet the Local Agency’s bond requirements.

3. Work requires a contractor's license and listed DBE does not have a valid license under Contractors
License Law, or DBE is not properly registered with the California Department of Industrial Relations
as a public works contractor.

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or refusing to
perform is not an allowable reason to remove a DBE if the failure or refusal is a result of bad faith or
discrimination).
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Listed DBE's work is unsatisfactory and not in compliance with the contract.

Listed DBE is ineligible to work on the project because of suspension or debarment.
Listed DBE becomes bankrupt or insolvent or exhibits credit unworthiness.

Listed DBE voluntarily withdraws with written notice from the Contract.

Listed DBE is ineligible to receive credit for the type of work required.

. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the

Contract.

11. The Agency determines other documented good cause.

To terminate a DBE or to terminate a portion of a DBE's work, the contractor must use the following
procedures:

1.

Send a written notice to the DBE of Contractor’s intent to use other forces or material sources and
include one or more justifiable reasons listed above. Simultaneously send a copy of this written notice
to the Agency. The written notice to the DBE must request they provide any response within five (5)
business days to both the Contractor and the Agency by either acknowledging their agreement or
documenting their reasoning as to why the use of other forces or sources of materials should not
occur.

If the DBE does not respond within 5 business days, Contractor may move forward with the request
as if the DBE had agreed to Contractor’s written notice.

Submit Contractor’'s DBE termination request by written letter to the Agency and include:
+ One or more above listed justifiable reasons along with supporting documentation

»  Contractor’s written notice to the DBE regarding the request, including proof of transmission and
tracking documentation of Contractor’s written notice

» The DBE's response to Contractor’s written notice, if received. If a written response was not
provided, provide a statement to that effect.

The Agency shall respond in writing to Contractor’s DBE termination request within 5 business days.

Replacement of DBE Subcontractors

After receiving the Agency’s written authorization of DBE termination request, the Contractor must obtain the
Agency’s written agreement for DBE replacement. The Contractor must find or demonstrate GFEs to find
qualified DBE replacement firms to perform the work to the extent needed to meet the DBE commitment.

The following procedures shall be followed to request authorization to replace a DBE firm:

1.

Submit a request to replace a DBE with other forces or material sources in writing to the Agency
which must include:

a. Description of remaining uncommitted work items made available for replacement DBE
solicitation and participation.
b. The proposed DBE replacement firm's business information, the work they have agreed to
perform, and the following:
*  Quote for bid item work and description of work to be performed
* Proposed subcontract agreement and written confirmation of agreement to perform on the
Contract
» Revised Subcontracting Request form
* Revised Exhibit 15-G: Construction Contract DBE Commitment
If Contractor has not identified a DBE replacement firm, submit documentation of the Contractor’s
GFEs to use DBE replacement firms within 7 days of Agency's authorization to terminate the DBE.

The Contractor may request the Agency's approval to extend this submittal period to a total of 14
days. Submit documentation of actions taken to find a DBE replacement firm, such as:

»  Search results of certified DBEs available to perform the original DBE work identified and/or other
work the Contractor had intended to self-perform, to the extent needed to meet the DBE
commitment

» Solicitations of DBEs for performance of work identified
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»  Correspondence with interested DBEs that may have included contract details and requirements
* Negotiation efforts with DBEs that reflect why an agreement was not reached

+ If a DBE's quote was rejected, provide Contractor’s reasoning for the rejection, such as why the
DBE was unqualified for the work, or why the price quote was unreasonable or excessive

» Copies of each DBE's and non-DBE's price quotes for work identified, as the Agency may contact
the firms to verify solicitation efforts and determine if the DBE quotes are substantially higher

» Additional documentation that supports the GFE

The Agency shall respond in writing to the Contractor’s DBE replacement request within five (5) business
days. The Contractor must submit a revised Subcontracting Request form if the replacement plan is
authorized by the Agency.

F. Commitment and Utilization

The Agency’s DBE program must include a monitoring and enforcement mechanism to ensure that DBE
commitments reconcile to DBE utilization.

The bidder shall complete and sign Exhibit 15-G Construction Contract DBE Commitment included in the
contract documents regardless of whether DBE participation is reported. The bidder shall provide written
confirmation from each DBE that the DBE is participating in the Contract. LAPM Exhibit 9-1: DBE
Confirmation or equivalent form and DBE’s quote must be submitted. The written confirmation must be
submitted no later than 4pm on the 5™ day after bid opening. If a DBE is participating as a joint venture
partner, the bidder shall submit a copy of the joint venture agreement.

If the DBE Commitment form, Exhibit 15-G, is not submitted with the bid, it must be completed and submitted
by all bidders to the Agency within five (5) days of bid opening. If the bidder does not submit the DBE
Commitment form within the specified time, the Agency will find the bidder’s bid nonresponsive.

The prime contractor shall use each DBE subcontractor as listed on Exhibit 15-G: Construction Contract DBE
Commitment unless they receive written authorization for a termination or replacement from the Agency.

The Agency shall request the prime contractor to:

1. Notify the Resident Engineer or Inspector of any changes to its anticipated DBE participation
2. Provide this notification before starting the affected work
3. Maintain records including:

* Name and business address of each 1si-tier subcontractor

+ Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking
company, regardless of tier

« Date of payment and total amount paid to each DBE (see Exhibit 9-F Monthly Disadvantaged
Business Enterprise Payment)

If the prime contractor is a DBE contractor, they shall include the date of work performed by their own forces
and the corresponding value of the work.

Before the 15th of each month, the prime contractor shall submit a Monthly DBE Trucking Verification (LAPM
Exhibit 16-Z1) form.

If a DBE is decertified before completing its work, the DBE must notify the prime contractor in writing of the
decertification date. If a business becomes a certified DBE before completing its work, the business must notify
the prime contractor in writing of the certification date. The prime contractor shall submit the notifications. Upon
work completion, the prime contractor shall complete a Disadvantaged Business Enterprises (DBE) Certification
Status Change, Exhibit 17-O, form and submit the form within 30 days of contract acceptance.

Upon work completion, the prime contractor shall complete Exhibit 17-F Final Report — Utilization of
Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors and submit it within 90 days of contract
acceptance. The Agency will withhold $10,000 until the form is submitted. The Agency releases the withhold
upon submission of the completed form.
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G. Running Tally of Attainments
For projects awarded on or after March 1, 2020, but before September 1, 2023:

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than the 10th of
the following month, the prime contractor/consultant must complete and email the Exhibit 9-F: Disadvantaged
Business Enterprise Running Tally of Payments to business.support.unit@dot.ca.gov with a copy to local
administering agencies.

For projects that are awarded on or after September 1, 2023:

Exhibit 9-F is no longer required. Instead, by the 15th of the month following the month of any payment(s), the
prime contractor must now submit Exhibit 9-P to the Local Agency administering the contract. If the
Contractor does not make any payments to subcontractors, supplier(s) and/or manufacturers they must report
“no payments were made to subs this month” and write this visibly and legibly on Exhibit 9-P.

H. Commercially Useful Function

DBEs must perform a commercially useful function (CUF) under 49 CFR 26.55 when performing work or
supplying materials listed on the DBE Commitment form. The DBE value of work will only count toward the
DBE commitment if the DBE performs a CUF. A DBE performs a CUF when it is responsible for execution of
the work on the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. If a DBE does not perform or exercise responsibility for at least 30% of the total
cost of its contract with its own work force, or the DBE subcontracts a greater portion of the work of a contract
than would be expected on the basis of normal industry practice for the type of work involved, it will be
presumed that the DBE is not performing a CUF. Additionally, the DBE must also be responsible, with respect
to materials and supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable), and paying for the material itself.

The Contractor must perform CUF evaluation for each DBE company working on a federal-aid contract, with
or without a DBE goal. Perform a CUF evaluation at the beginning of the DBE’s work and continue to monitor
the performance of CUF for the duration of the project.

The Contractor must provide written notification to the AGENCY at least 15 days in advance of each DBE's
initial performance of work or supplying materials for the Contract. The notification must include the DBE's
name, work the DBE will perform on the contract, and the location, date, and time of where their work will take
place.

Within 10 (ten) days of a DBE initially performing work or supplying materials on the contract, the Contractor
shall submit to the LPA the initial evaluation and validation of DBE performance of a CUF using the LAPM 9-
J: Disadvantaged Business Enterprise Commercially Useful Function Evaluation. Include the following
information with the submittal:

. Subcontract agreement with the DBE
. Purchase orders

. Bills of lading

. Invoices

. Proof of payment

The Contractor must monitor all DBE’s performance of CUF by conducting quarterly evaluations and
validations throughout their duration of work on the contract using the LAPM 9-J: DBE Commercially Useful
Function Evaluation. The Contractor must submit to the AGENCY these quarterly evaluations and validations
by the 5th of the month for the previous three (3) months of work.

The Contractor must notify the AGENCY immediately if the Contractor believes the DBE may not be
performing a CUF.
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The AGENCY will verify DBEs performance of CUF by reviewing the initial and quarterly submissions of
LAPM 9-J: DBE Commercially Useful Function Evaluation, submitted supporting information, field
observations, and through any additional AGENCY evaluations. The AGENCY must evaluate DBEs and their
CUF performance throughout the duration of a Contract. The AGENCY will provide written notice to
Contractor and DBE at least two (2) business days prior to any evaluation. The Contractor and DBE must
participate in the evaluation. Upon completing the evaluation, the AGENCY must share the evaluation results
with the Contractor and DBE. An evaluation could include items that must be remedied upon receipt. If the
AGENCY determines the DBE is not performing a CUF the Contractor must suspend performance of the
noncompliant work.

The Contractor and DBEs must submit any additional CUF related records and documents within five (5)
business days of AGENCY’s request such as

. Proof of ownership or lease and rental agreements for equipment
. Tax records

. Employee rosters

. Certified payroll records

. Inventory rosters

Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and
documents can result in withholding of payment for the value of work completed by the DBE.

If the Contractor and/or the AGENCY determine that a listed DBE is not performing a CUF in performance of
their DBE committed work, immediately suspend performance of the noncompliant portion of the work. The
AGENCY may deny payment for the noncompliant portion of the work. The AGENCY will ask the Contractor
to submit a corrective action plan (CAP) to the AGENCY within five (5) days of the noncompliant CUF
determination. The CAP must identify how the Contractor will correct the noncompliance findings for the
remaining portion of the DBE's work. The AGENCY has five (5) days to review the CAP in conjunction with
the prime contractor’s review. The Contractor must implement the CAP within five (5) days of the AGENCY's
approval. The AGENCY will then authorize the prior noncompliant portion of work for the DBE's committed
work.

If corrective actions cannot be accomplished to ensure the DBE performs a CUF on the Contract, then the
Contractor may have good cause to request termination of the DBE.

l. Use of Joint Checks

A joint check may be used between the Contractor or lower-tier subcontractor and a DBE subcontractor
purchasing materials from a material supplier if the contractor obtains prior approval from the LPA for the
proposed use of joint check upon submittal of the LAPM 9-K: DLA Disadvantaged Business Enterprises
(DBE) Joint Check Agreement Request form.

To use a joint check, the following conditions must be met:
» All parties, including the Contractor, must agree to the use of a joint check
» Entity issuing the joint check acts solely to guarantee payment
» DBE must release the check to the material supplier
* LPA must authorize the request before implementation

* Any party to the agreement must provide requested documentation within 10 days of the LPA's
request for the documentation

+ Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient time
needed to establish or increase a credit line with the material supplier

A request for a joint check agreement may be initiated by any party. If a joint check is used, the DBE remains
responsible for all elements of 49 CFR 26.55(c)(1).
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Failure to comply with the above requirements disqualifies DBE participation and results in no credit and no
payment to the Contractor for DBE participation.

A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk
material supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer’s representative, or other
persons who arrange or expedite transactions.

2. BID OPENING
The Agency publicly opens and reads bids at the time and place shown on the Notice to Contractors.

3. BID RIGGING
The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities. Use
the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number is (800)
424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous. The hotline is
part of the DOT's effort to identify and investigate highway construction contract fraud and abuse and is
operated under the direction of the DOT Inspector General.

4. CONTRACT AWARD
If the Agency awards the contract, the award is made to the lowest responsible and responsive bidder.

5. CONTRACTOR LICENSE
The Contractor must be properly licensed as a contractor from contract award through contract acceptance
(23 CFR 635.110).

6. CHANGED CONDITIONS
A. Differing Site Conditions

1. During the progress of the work, if subsurface or latent physical conditions are encountered at the site
differing materially from those indicated in the contract or if unknown physical conditions of an
unusual nature, differing materially from those ordinarily encountered and generally recognized as
inherent in the work provided for in the contract, are encountered at the site, the party discovering
such conditions shall promptly notify the other party in writing of the specific differing conditions
before the site is disturbed and before the affected work is performed.

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the contract, an adjustment, excluding anticipated profits, will be
made and the contract modified in writing accordingly. The engineer will notify the contractor of the
determination whether or not an adjustment of the contract is warranted.

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the
contractor has provided the required written notice.

4. No contract adjustment will be allowed under this clause for any effects caused on unchanged work.
[This provision may be omitted by the Local Agency, at their option.]

B. Suspensions of Work Ordered by the Engineer

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in writing
for an unreasonable period of time (not originally anticipated, customary, or inherent to the
construction industry) and the contractor believes that additional compensation and/or contract time is
due as a result of such suspension or delay, the contractor shall submit to the engineer in writing a
request for adjustment within 7 calendar days of receipt of the notice to resume work. The request
shall set forth the reasons and support for such adjustment.

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost
and/or time required for the performance of the contract has increased as a result of such suspension
and the suspension was caused by conditions beyond the control of and not the fault of the
contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the
engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly.
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The contractor will be notified of the engineer's determination whether or not an adjustment of the
contract is warranted.

3. No contract adjustment will be allowed unless the contractor has submitted the request for adjustment
within the time prescribed.

4. No contract adjustment will be allowed under this clause to the extent that performance would have
been suspended or delayed by any other cause, or for which an adjustment is provided or excluded
under any other term or condition of this contract.

C. Significant Changes in the Character of Work

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in
quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and
the contractor agrees to perform the work as altered.

2. If the alterations or changes in quantities significantly change the character of the work under the
contract, whether such alterations or changes are in themselves significant changes to the character
of the work or by affecting other work cause such other work to become significantly different in
character, an adjustment, excluding anticipated profit, will be made to the contract. The basis for the
adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed
upon, then an adjustment will be made either for or against the contractor in such amount as the
engineer may determine to be fair and equitable.

3. If the alterations or changes in quantities do not significantly change the character of the work to be
performed under the contract, the altered work will be paid for as provided elsewhere in the contract.

4. The term “significant change” shall be construed to apply only to the following circumstances:

* When the character of the work as altered differs materially in kind or nature from that involved or
included in the original proposed construction; or

+  When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
The Contractor shall begin work within 15 calendar days after the issuance of the Notice to Proceed.

This work shall be diligently prosecuted to completion before the expiration of 20 WORKING DAY'S beginning
on the fifteenth calendar day after the date shown on the Notice to Proceed.

The Contractor shall pay to the City of Los Alamitos the sum of $1,500 per day, for each and every calendar
day’s delay in finishing the work in excess of the number of working days prescribed above.

8. BUY AMERICA

Buy America requirements apply to steel and iron, manufactured products, and construction materials
permanently incorporated into the project.

Steel and Iron Materials
All steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)];

2. If the total combined cost of the materials produced outside the United States does not exceed the
greater of 0.1 percent of the total contract amount or $2,500, materials produced outside the U.S.
may be used if authorized.

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and certified
mill test reports. Mill test reports must indicate where the steel and iron were melted and manufactured. All
melting and manufacturing processes for these materials, including an application of a coating, must occur in
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the United States. Coating includes all processes that protect or enhance the value of the material to which
the coating is applied.

Manufactured Products

Iron and steel used in precast concrete manufactured products must meet the requirements of the above
section (Steel and Iron Materials) regardless of the amount used. Iron and steel used in other manufactured
products must meet the requirements of the above section (Steel and Iron Materials) if the weight of steel and
iron components constitutes 90 percent or more of the total weight of the manufactured product.

Construction Materials
Buy America requirements apply to the following construction materials that are or consist primarily of:

1. Non-ferrous metals

2. Plastic and polymer-based products such as:
2.1 Polyvinylchloride

2.2 Composite Building Materials

Glass

Fiber optic cable (including drop cable)
Optical fiber

Lumber

Engineered wood

Drywall

©ONO GO AW

All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the United States.

Where one or more of these construction materials have been combined by a manufacturer with other
materials through a manufacturing process, Buy America requirements do not apply unless otherwise
specified.

Furnish construction materials to be incorporated into the work with certificates of compliance with each
project delivery. Manufacturer’s certificate of compliance must identify where he construction material was
manufactured and attest specifically to Buy America compliance.

Buy America requirements do not apply to the following:

1. Tools and construction equipment used in performing the work’
2. Temporary work that is not incorporated into the finished project

Waivers
If Buy America waivers are granted, use the following language to include in the contract:

The following steel and iron products, manufactured products, or construction materials have received an
approved Buy America waiver for this contract and, therefore, are not subject to Buy America requirements:

1.
2.

9. QUALITY ASSURANCE

The Local Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with
the Contract. The Local Agency may examine the records and reports of tests the prime contractor performs if
they are available at the job site. Schedule work to allow time for QAP.

10. PROMPT PAYMENT

A. From the Agency to the Contractors

The Local Agency shall make all project progress payment within 30 days after receipt of an undisputed
and properly submitted payment request from the Contractor on a construction contract. If the Local
Agency fails to pay promptly, the Local Agency shall pay interest to the Contractor, which accrues at the
rate of 10 percent per annum on the principal amount of a money judgment remaining unsatisfied and
pro-rated as necessary. Upon receipt of the payment request, the Local Agency shall act in accordance
with both of the following:
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11.

12.

1. The Local Agency shall review each payment request as soon as feasible after receipt to verify it is a
proper payment request.

2. The Local Agency must return any payment request deemed improper by the Local Agency to the
Contractor as soon as feasible, but not later than seven (7) days, after receipt. A request returned
pursuant to this paragraph shall include documentation setting forth in writing the reasons why it is an
improper payment request.

B. Submittal of Exhibit 9-P

For projects awarded on or after September 1, 2023:

The Contractor must submit Exhibit 9-P to the Local Agency administering the contract by the 15th of the
month following the month of any payment(s). If the Contractor does not make any payments to
subcontractors, supplier(s) and/or manufacturers they must report “no payments were made to subs this
month” and write this visibly and legibly on Exhibit 9-P.

The Local Agency must verify all Exhibit 9-P information, monitor compliance with prompt payment
requirements for DBE and non-DBE firms, and address any shortfall to the DBE commitment and prompt
payment issues until the end of the project. The Local Agency must email a copy of Exhibit 9-P to
DBE.Forms@dot.ca.gov before the end of the month after receiving the Exhibit 9-P from the Contractor.

FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS

[Form FHWA-1273 must be physically inserted into the contract without modification, excluding
ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS]

[The current version of Form FHWA-1273 is accessible at FHWA'’s website:
https.//www.fhwa.dot.qov/programadmin/contracts/1273/1273.pdf]

FEMALE AND MINORITY GOALS

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction
Contracts," the following are for female and minority utilization goals for Federal-aid construction contracts
and subcontracts that exceed $10,000:

The nationwide goal for female utilization is 6.9 percent.
The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows:

MINORITY UTILIZATION GOALS

: Goal
Economic Area (Percent)
Redding CA:
174 | Non-SMSA (Standard Metropolitan Statistical Area) Counties: 6.8
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama
Eureka, CA
175 | Non-SMSA Counties: 6.6
CA Del Norte; CA Humboldt; CA Trinity
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176

San Francisco-Oakland-San Jose, CA:
SMSA Counties:

7120 Salinas-Seaside-Monterey, CA

CA Monterey

7360 San Francisco-Oakland

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo
7400 San Jose, CA

CA Santa Clara, CA

7485 Santa Cruz, CA

CA Santa Cruz

7500 Santa Rosa

CA Sonoma

8720 Vallejo-Fairfield-Napa, CA

CA Napa; CA Solano

Non-SMSA Counties:

CA Lake; CA Mendocino; CA San Benito

28.9

25.6

19.6

14.9

9.1

17.1

23.2

177

Sacramento, CA:

SMSA Counties:

6920 Sacramento, CA

CA Placer; CA Sacramento; CA Yolo

Non-SMSA Counties

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA
Yuba

16.1

14.3

178

Stockton-Modesto, CA:

SMSA Counties:

5170 Modesto, CA

CA Stanislaus

8120 Stockton, CA

CA San Joaquin

Non-SMSA Counties

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne

12.3

243

19.8

179

Fresno-Bakersfield, CA

SMSA Counties:

0680 Bakersfield, CA

CA Kern

2840 Fresno, CA

CA Fresno

Non-SMSA Counties:

CA Kings; CA Madera; CA Tulare

19.1

26.1

23.6

180

Los Angeles, CA:

SMSA Counties:

0360 Anaheim-Santa Ana-Garden Grove, CA
CA Orange

4480 Los Angeles-Long Beach, CA

CA Los Angeles

6000 Oxnard-Simi Valley-Ventura, CA

CA Ventura

6780 Riverside-San Bernardino-Ontario, CA
CA Riverside; CA San Bernardino

7480 Santa Barbara-Santa Maria-Lompoc, CA
CA Santa Barbara

Non-SMSA Counties

CA Inyo; CA Mono; CA San Luis Obispo

28.3

21.5

19.0

19.7

24.6
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13.

San Diego, CA:
SMSA Counties
7320 San Diego, CA 16.9
CA San Diego
Non-SMSA Counties 18.2
CA Imperial

181

For the last full week of July during which work is performed under the contract, the prime contractor and
each non-material-supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA
PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 15.

TITLE VI ASSURANCES

[The U.S. Department of Transportation Order No. 1050.2A requires all federal-aid Department of
Transportation contracts between an agency and a contractor to contain Appendix A and Appendix E. Note:
Appendix B is required only if the contract impacts deeds effecting or recording the transfer of real property,
structures, or improvements thereon, or granting interest therein. Appendices C and D are required only if the
contract impacts deeds, licenses, leases, permits, or similar instruments entered into by the recipient.]

APPENDIX A

During the performance of this Agreement, the contractor, for itself, its assignees, and successors in interest
(hereinafter collectively referred to as CONTRACTOR) agrees as follows:

a. Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, Code of
Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as the
REGULATIONS), which are herein incorporated by reference and made a part of this agreement.

b. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the AGREEMENT,
shall not discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the
selection and retention of sub-applicants, including procurements of materials and leases of equipment.
CONTRACTOR shall not participate either directly or indirectly in the discrimination prohibited by Section
21.5 of the Regulations, including employment practices when the agreement covers a program set forth
in Appendix B of the Regulations.

c. Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by CONTRACTOR for work to be performed under a
Sub-agreement, including procurements of materials or leases of equipment, each potential sub-applicant
or supplier shall be notified by CONTRACTOR of the CONTRACTOR'’S obligations under this Agreement
and the Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

d. Information and Reports: CONTRACTOR shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the California
Department of Transportation or FHWA to be pertinent to ascertain compliance with such Regulations or
directives. Where any information required of CONTRACTOR is in the exclusive possession of another
who fails or refuses to furnish this information, CONTRACTOR shall so certify to the California
Department of Transportation or the FHWA as appropriate and shall set forth what efforts CONTRACTOR
has made to obtain the information.

e. Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the nondiscrimination
provisions of this agreement, the California Department of Transportation shall impose such agreement
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to:

i. withholding of payments to CONTRACTOR under the Agreement within a reasonable period of
time, not to exceed 90 days; and/or

ii. cancellation, termination or suspension of the Agreement, in whole or in part.
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f.  Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through (6) in
every sub-agreement, including procurements of materials and leases of equipment, unless exempt by
the Regulations, or directives issued pursuant thereto.

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the California
Department of Transportation or FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, or is
threatened with, litigation with a sub-applicant or supplier as a result of such direction, CONTRACTOR may
request the California Department of Transportation enter into such litigation to protect the interests of the
State, and, in addition, CONTRACTOR may request the United States to enter into such litigation to protect
the interests of the United States.

APPENDIX B
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property, structures,
or improvements thereon, or granting interest therein from the United States pursuant to the provisions of
Assurance 4:

NOW THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition that
the recipient will accept title to the lands and maintain the project constructed thereon in accordance with Title
23 U.S.C., the regulations for the administration of the preceding statute, and the policies and procedures
prescribed by the FHWA of the U.S. Department of Transportation in accordance and in compliance with all
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle
A, Office of the Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department
of Transportation pertaining to and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78
Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, release, quitclaim and convey unto the
recipient all the right, title and interest of the U.S. Department of Transportation in and to said lands described
in Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the recipient and its successors forever,
subject, however, to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures are used for a purpose for
which Federal financial assistance is extended or for another purpose involving the provision of similar
services or benefits and will be binding on the recipient, its successors and assigns. The recipient, in
consideration of the conveyance of said lands and interest in lands, does hereby covenant and agree as a
covenant running with the land for itself, its successors and assigns, that (1) no person will on the grounds of
race, color, or national origin, be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination with regard to any facility located wholly or in part on, over, or under such lands
hereby conveyed [,] [and]* (2) that the recipient will use the lands and interests in lands and interest in lands
so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of Federal
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of Transportation, Effectuation of Title
VI of the Civil Rights Act of 1964, and as said Regulations and Acts may be amended|, and (3) that in the
event of breach of any of the above-mentioned non-discrimination conditions, the Department will have a right
to enter or re-enter said lands and facilities on said lands, and that above described land and facilities will
thereon revert to and vest in and become the absolute property of the U.S. Department of Transportation and
its assigns as such interest existed prior to this instruction].”

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary
in order to make clear the purpose of Title VI.)

APPENDIX C
CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED
UNDER THE ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered into
by the recipient pursuant to the provisions of Assurance 7(a):
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A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby
covenant and agree [in the case of deeds and leases add “as a covenant running with the land”] that:

1. In the event facilities are constructed, maintained, or otherwise operated on the property described in
this (deed, license, lease, permit, etc.) for a purpose for which a U.S. Department of Transportation
activity, facility, or program is extended or for another purpose involving the provision of similar services
or benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate such facilities and
services in compliance with all requirements imposed by the Acts and Regulations (as may be amended)
such that no person on the grounds of race, color, or national origin, will be excluded from participation in,
denied the benefits of, or be otherwise subjected to discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-
discrimination covenants, the recipient will have the right to terminate the (lease, license, permit, etc.) and to
enter, re-enter, and repossess said lands and facilities thereon, and hold the same as if the (lease, license,
permit, etc.) had never been made or issued.”

C. With respect to a deed, in the event of breach of any of the above Non-discrimination covenants, the
recipient will have the right to enter or re-enter the lands and facilities thereon, and the above described lands
and facilities will there upon revert to and vest in and become the absolute property of the recipient and its
assigns.”

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary
to make clear the purpose of Title VI.)

APPENDIX D
CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY
ACQUIRED UNDER THE ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements entered
into by the recipient pursuant to the provisions of Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest ,and assigns, as a part of the consideration hereof, does hereby
covenant and agree (in the case of deeds and leases add, “as a covenant running with the land”) that (1) no
person on the ground of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities, (2) that in the construction
of any improvements on, over, or under such land, and the furnishings of services thereon, no person on the
ground of race, color, or national origin, will be excluded from participation in, denied the benefits of, or
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the
premises in compliance with all other requirements imposed by or pursuant to the Acts and Regulations, as
amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.) in the event of breach of any of the above of the above
Non-discrimination covenants, the recipient will have the right to terminate the (license, permits, etc., as
appropriate) and to enter or re-enter and repossess said land and the facilities thereon, and hold the same as
if said (license, permit, etc., as appropriate) had never been made or issued.*

C. With respect to deeds, in the event of breach of any of the above Non-discrimination covenants, the
recipient will thereupon revert to and vest in and become the absolute property of the recipient and its
assigns.

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary
to make clear the purpose of Title VI.)
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APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees to comply with the following non-discrimination statutes
and authorities, including, but not limited to:

Pertinent Non-Discrimination Authorities:

» Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits discrimination
on the basis of race, color, national origin); and 49 CFR Part 21;

» The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of
Federal or Federal-aid programs and projects);

* Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), prohibits discrimination on the basis of sex;

+ Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CR Part 27;

* The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits discrimination on
the basis of age);

» Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

« The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability
of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” to include all
of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such
programs or activities are Federally funded or not);

+ Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination of the basis of disability
in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131 — 12189) as implemented by
Department of Transportation regulations 49 C.F.R. parts 37 and 38;

* The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

+ Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations, which ensures discrimination against minority populations by discouraging
programs, policies, and activities with disproportionately high and adverse human health or environmental
effects on minority and low-income populations;

» Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and
resulting agency guidance, national origin discrimination includes discrimination because of limited
English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure
that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

« Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U.S.C. 1681 et seq.).
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Federal Trainee Program Special Provisions
(to be used when applicable)

14. FEDERAL TRAINEE PROGRAM
For the Federal training program, the number of trainees or apprentices is 0.
This section applies if a number of trainees or apprentices is specified in the special provisions.

As part of the prime contractor’s equal opportunity affirmative action program, provide on-the-job training to
develop full journeymen in the types of trades or job classifications involved.

The prime contractor has primary responsibility for meeting this training requirement.

If the prime contractor subcontracts a contract part, they shall determine how many trainees or apprentices
are to be trained by the subcontractor. Include these training requirements in each subcontract.

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of
apprenticeship or training.

Distribute the number of apprentices or trainees among the work classifications on the basis of the prime
contractor’s needs and the availability of journeymen in the various classifications within a reasonable
recruitment area.

Before starting work, the prime contractor shall submit to the City:
1. Number of apprentices or trainees to be trained for each classification
2. Training program to be used
3. Training starting date for each classification

The prime contractor shall obtain approval from the City for this submitted information before the prime
contractor starts work. The City credits the prime contractor for each apprentice or trainee the prime
contractor employs on the job who is currently enrolled or becomes enrolled in an approved program.

The primary objective of this section is to train and upgrade minorities and women toward journeymen status.
The prime contractor shall make every effort to enroll minority and women apprentices or trainees, such as
conducting systematic and direct recruitment through public and private sources likely to yield minority and
women apprentices or trainees, to the extent they are available within a reasonable recruitment area and
show that they have made the efforts. In making these efforts, the prime contractor shall not discriminate
against any applicant for training.

The prime contractor shall not employ as an apprentice or trainee an employee:

1. In any classification in which the employee has successfully completed a training course leading to
journeyman status or in which the employee has been employed as a journeyman

2. Who is not registered in a program approved by the US Department of Labor, Bureau of
Apprenticeship and Training

The prime contractor shall ask the employee if the employee has successfully completed a training course
leading to journeyman status or has been employed as a journeyman. The prime contractor’s records must
show the employee's answers to the questions.

In the training program, the prime contractor shall establish the minimum length and training type for each
classification. The City and FHWA approve a program if one of the following is met:
1. ltis calculated to:
= Meet equal employment opportunity responsibilities

= Qualify the average apprentice or trainee for journeyman status in the classification involved by
the end of the training period
2. ltis registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it is
administered in a way consistent with the equal employment responsibilities of Federal-aid highway
construction contracts

The prime contractor shall obtain the State's approval for their training program before they start work
involving the classification covered by the program.
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The prime contractor shall provide training in the construction crafts, not in clerk-typist or secretarial-type
positions. Training is allowed in lower-level management positions such as office engineers, estimators,
and timekeepers if the training is oriented toward construction applications. Training is allowed in the
laborer classification if significant and meaningful training is provided and approved by the division office.
Off-site training is allowed if the training is an integral part of an approved training program and does not
make up a significant part of the overall training.

The City reimburses the prime contractor 80 cents per hour of training given an employee on this contract
under an approved training program:
1. For on-site training

2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and the
prime contractor does at least one of the following:

= Contribute to the cost of the training
= Provide the instruction to the apprentice or trainee
= Pay the apprentice's or trainee's wages during the off-site training period

3. If the prime contractor complies with this section.
Each apprentice or trainee must:

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's or
trainee's skill

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work
classification or until the apprentice or trainee has completed the training program

The prime contractor shall furnish the apprentice or trainee with a:

1. Copy of the training plan approved by the U.S. Department of Labor or a training plan for trainees
approved by both Caltrans and FHWA

2. Certification showing the type and length of training satisfactorily completed.

Maintain records and submit reports documenting contractor’s performance under this section.

15. PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE
EQUIPMENT AND SERVICES

In response to significant national security concerns, the agency shall check the prohibited vendor list
before making any telecommunications and video surveillance purchase because recipients and
subrecipients of federal funds are prohibited from obligating or expending loan or grant funds to:

*  Procure or obtain;
+ Extend or renew a contract to procure or obtain; or

« Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or
systems that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system.

The prohibited vendors (and their subsidiaries or affiliates) are:

* Huawei Technologies Company;

» ZTE Corporation;

* Hytera Communications Corporation;

* Hangzhou Hikvision Digital Technology Company;

» Dahua Technology Company; and

* Subsidiaries or affiliates of the above-mentioned companies.
In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall prioritize
available funding and technical support to assist affected businesses, institutions and organizations as is
reasonably necessary for those affected entities to transition from covered communications equipment

and services, to procure replacement equipment and services, and to ensure that communications
service to users and customers is sustained.
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THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION,
WHICH IS A PART OF THIS PROPOSAL.)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The Obidder / Oproposed subcontractor hereby certifies that he CDhas / COhas not participated

in a previous contract or subcontract subject to the equal opportunity clauses, as required by
Executive Orders 10925, 11114, or 11246, and that, where required, has filed with the Joint
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal
Government contracting or administering agency, or the former President's Committee on
Equal Employment Opportunity, all reports due under the applicable filling requirements.

Note: The above certification is required by the Equal Employment Opportunity Regulations of
the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and
proposed subcontractors only in connection with contracts and subcontracts which are
subject to the equal opportunity clause. Contracts and subcontracts which are exempt
from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive
Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and
subcontracts unless such contractor submits a report covering the delinquent period or
such other period specified by the Federal Highway Administration or by the Director,
Office of Federal Contract Compliance, U.S. Department of Labor.

January 2019
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION,
WHICH IS A PART OF THIS PROPOSAL.)

PUBLIC CONTRACT CODE

Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby
declares under penalty of perjury under the laws of the State of California that the Bidder [lhas / [Ihas not been
convicted within the preceding three (3) years of any offenses referred to in that section, including any charge of
fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection
with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code
Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of
the University of California or the Trustees of the California State University. The term “bidder” is understood to
include any partner, member, officer, director, responsible managing officer, or responsible managing employee
thereof, as referred to in Section 10285.1.

Note: The Bidder must place a checkmark before “has” or “has not” in one of the check boxes provided.

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the
following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the
Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state,
or local government project because of a violation of law or a safety regulation?

DYes D No

If the answer is yes, explain the circumstances in the following space:

Public Contract Code Section 10232 Statement

In conformance with Public Contract Code Section10232, the Contractor hereby states under penalty of perjury
that no more than one (1) final unappealable finding of contempt of court by a federal court has been issued
against the Contactor within the immediately preceding two-year period because of the Contractor’s failure to
comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor
Relations Board.

January 2019
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION,
WHICH IS A PART OF THIS PROPOSAL.)

DEBARMENT AND SUSPENSION CERTIFICATION
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other
person associated therewith in the capacity of owner, partner, director, officer, manager:

. is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal agency;

. has not been suspended, debarred, voluntarily excluded, or determined ineligible by any
Federal agency within the past 3 years;

. does not have a proposed debarment pending; and
. has not been indicted, convicted, or had a civil judgment rendered against it by a court
of competent jurisdiction in any matter involving fraud or official misconduct within the

past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any exception noted above, indicate below to whom it applies,
initiating agency, and dates of action.

Note: Providing false information may result in criminal prosecution or administrative
sanctions.
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION,
WHICH IS A PART OF THIS PROPOSAL.)

NONLOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

(2)  If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

January 2019
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DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
b. contract . bid/offer/application a. initial
b. grant ). initial award b. material change
c. cooperative agreement >. post-award
d. loan For Material Change Only:
e. loan guarantee
) year quarter
f. loan insurance date of last report
4. Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:
D:’rime DSubawardee
Tier , if known
Congressional District, if known: Congressional District, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable
8. Federal Action Number, if known: 9. Award Amount, if known:
$
10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including
(If individual, last name, first name, Ml): address if different from No. 10a)
(last name, first name, Ml):
(attach Continuation Sheet(s) if necessary)
11. Amount of Payment (check all that apply) 13. Type of Payment (check all that apply)
$ DActuaI Dlanned : a. retainer
| | Db. one-time fee
12. Form of Payment (check all that apply): | | c. commission
a. cash | | d. contingent fee
b. in-kind; specify: nature | | e deferred
Value | | f. other, specify
14. Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Iltem 11:
(attach Continuation Sheet(s) if necessary)
15. Continuation Sheet(s) attached: Yes D\lo D
16. Information requested through this form is authorized by Title 31 i
U.S.C. Section 1352. This disclosure of lobbying reliance was Signature:
placed by the tier above when his transaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C. ; .
1352. This information will be reported to Congress Print Name:
semiannually and will be available for public inspection. Any
person who fails to file the required disclosure shall be subjectto | Title:
a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure. Telephone No.: Date:
Authorized for Local Reproduction
Federal Use Only: Standard Form — LLL
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation
or receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. section 1352. The filing
of a form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence
an officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member
of Congress in connection with a covered Federal action. Attach a continuation sheet for additional information if the space on
the form is inadequate. Complete all items that apply for both the initial fiing and material change report. Refer to the
implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last,
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the full name, address, city, state, and zip code of the reporting entity. Include Congressional District if known.
Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward
recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards
include but are not limited to subcontracts, sub-grants, and contract awards under grants.

5. If the organization filing the report in Item 4 checks "Subawardee," then enter the full name, address, city, state, and
zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organization level
below agency name, if known (e.g., Department of Transportation, United States Coast Guard).

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog
of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g.,

Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant
or loan award number, the application/proposal control number assigned by the Federal agency). Include prefixes,
e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the
Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state, and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter
Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check
all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned to
be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to
perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in
actual contact with Federal officials. Identify the Federal officer(s) or employee(s) contacted or the officer(s)
employee(s) or Member(s) of Congress that were contacted.

15. Check whether or not a continuation sheet is attached.
16. The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for
reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.
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Exhibit 15-G: Construction Contract DBE Commitment

1. Local Agency: City of Los Alamitos

2. Contract DBE Goal: 17 %

3. Project Description:

Street Improvements on Bloomfield Street

4. Project Location:

Bloomfield Street from Katella Avenue to Florista Street

5. Bidder's Name:

8. Total Dollar Amount for ALL Subcontractors:

6. Prime Certified DBE: OO

7. Bid Amount: $

9. Total Number of ALL Subcontractors:

10. Bid 12. NAICS or
ltem 11. Description of Work, Service, or Materials Supplied Work Category
Number Codes

13. DBE ) 15. DBE
I 14. DBE Contact Information
Certification o . Dollar
(Must be certified on the date bids are opened)
Number Amount

Local Agency to Complete this Section upon Execution of Award

22. Local Agency Contract Number:

23. Federal-Aid Project Number:

24. Bid Opening Date:

16. TOTAL CLAIMED DBE PARTICIPATION

%

25. Contract Award Date:

26. Award Amount:

Local Agency certifies that all DBE certifications are valid and information on this form is
complete and accurate.

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the
First Tier DBE Subcontractors and their respective item(s) of work listed above must be
consistent, where applicable with the names and items of the work in the "Subcontractor List"
submitted with your bid. Written confirmation of each listed DBE is required.

27. Local Agency Representative's Signature 28. Date

17. Preparer's Signature 18. Date

29. Local Agency Representative's Name 30. Phone

31. Local Agency Representative's Title

19. Preparer's Name 20. Phone

21. Preparer's Title

DISTRIBUTION: 1. Original - Local Agency

2. Copy - Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract execution may result in de-obligation of

federal funds on contract.
3. Include additional copy with award package.
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INSTRUCTIONS - CONSTRUCTION CONTRACT DBE COMMITMENT
CONTRACTOR SECTION

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.

2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.

3. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic Rehab, Overlay,
Widening, etc.).

4. Project Location - Enter the project location(s) as shown on the project advertisement.

5. Bidder’s Name - Enter the contractor’s firm name.

6. Prime Certified DBE - Check box if prime contractor is a certified DBE.

7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor.

8. Total Dollar Amount for ALL Subcontractors - Enter the total dollar amount for all subcontracted contractors. SUM = (DBEs + all
Non-DBEs). Do not include the prime contractor information in this count.

9. Total number of ALL subcontractors - Enter the total number of all subcontracted contractors. SUM = (DBEs + all Non-DBEs). Do not
include the prime contractor information in this count.

10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided.

11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be provided. Indicate all
work to be performed by DBEs including work performed by the prime contractor’'s own forces, if the prime is a DBE. If 100% of the item is
not to be performed or furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM Chapter 9 to
determine how to count the participation of DBE firms.

12. NAICS or Work Category Codes - Enter NAICS or Work Category Codes from the California Unified Certification Program database.
13. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on the date bids are
opened.

14. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted contractors. Also, enter the prime
contractor's name and phone number, if the prime is a DBE.

15. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be provided. Include the prime
contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial participation.

16. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column. %: Enter the total
DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by item “Bid Amount”). If the total % claimed is less than item
“Contract DBE Goal,” an adequately documented Good Faith Effort (GFE) is required (see Exhibit 15-H DBE Information - Good Faith
Efforts of the LAPM).

17. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm must sign their name.

18. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer.

19. Preparer’s Name - Enter the name of the person preparing and signing the contractor's DBE commitment form.

20. Phone - Enter the area code and phone number of the person signing the contractor's DBE commitment form.

21. Preparer’s Title - Enter the position/title of the person signing the contractor's DBE commitment form.

LOCAL AGENCY SECTION

22. Local Agency Contract Number - Enter the Local Agency contract number or identifier.

23. Federal-Aid Project Number - Enter the Federal-Aid Project Number(s).

24. Bid Opening Date - Enter the date contract bids were opened.

25. Contract Award Date - Enter the date the contract was executed.

26. Award Amount - Enter the contract award amount as stated in the executed contract.

27. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency must sign their
name to certify that the information in this and the Contractor Section of this form is complete and accurate.

28. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.

29. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the contractor's DBE
commitment form.

30. Phone - Enter the area code and phone number of the person signing the contractor's DBE commitment form.

31. Local Agency Representative Title - Enter the positionftitle of the Local Agency Representative certifying the contractor's DBE
commitment form.

F-27 January 2023



Local Assistance Procedures Manual Exhibit 9-1
DBE Confirmation

EXHIBIT 9-1: DISADVANTAGED BUSINESS ENTERPRISE (DBE) CONFIRMATION

FEDERAL PROJECT NUMBER

CRAL-5363(013)
NAME OF DBE BUSINESS

NAME OF DBE REPRESENTATIVE

DBE CERTIFICATION NUMBER

NAME OF BIDDER
NAME OF PRIME CONTRACTOR IF DIFFERENT FROM THE BIDDER

NAME OF REPRESENTATIVE OF PRIME CONTRACTOR

DATE
Bid Item Number Item of work and description of services to be subcontracted or materials to be provided' Amount ($)
"If 100% of an item is not to be performed or furnished by the DBE, describe Total

the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged
business enterprise, | confirm if the bidder is awarded the
contract, my business will enter into a contractual agreement
with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

DBE firms can use this form as a written confirmation or use an equivalent
form. Written confirmation must be submitted no later than 4 pm on the 5%
day after bid opening.

Signature of DBE’s Authorized Representative

Printed Name of DBE’s Authorized Representative

Title of DBE’s Authorized Representative

Date

F-28 January 2023



Local Assistance Procedures Manual Exhibit 15-H
Proposer/Contractor Good Faith Efforts

EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS

Cost Proposal Due Date PE/CE
Federal-aid Project No(s). CRAL-5363(013) Bid Opening Date CON

The City of Los Alamitos established a Disadvantaged Business Enterprise (DBE) goal of 17% for this
contract. The information provided herein shows the required good faith efforts to meet or exceed the
DBE contract goal.

Proposers or bidders submit the following information to document their good faith efforts within five (5)
calendar days from cost proposal due date or bid opening. Proposers and bidders are recommended to
submit the following information even if the Exhibit 10-O1: Consultant Proposal DBE Commitments or
Exhibit 15-G: Construction Contract DBE Commitment indicate that the proposer or bidder has met the
DBE goal. This form protects the proposer’s or bidder’s eligibility for award of the contract if the
administering agency determines that the bidder failed to meet the goal for various reasons, e.g., a
DBE firm was not certified at bid opening, or the bidder made a mathematical error.

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special
Provisions, please attach additional sheets as needed:

A. The names and dates of each publication in which a request for DBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and
the dates and methods used for following up initial solicitations to determine with certainty
whether the DBEs were interested (please attach copies of solicitations, telephone records, fax
confirmations, etc.):

Names of DBEs Solicited Date of Initial Solicitation Follow Up Methods and Dates

July 23, 2015
F-29



Local Assistance Procedures Manual Exhibit 15-H
Proposer/Contractor Good Faith Efforts

C. The items of work made available to DBE firms including those unbundled contract work items
into economically feasible units to facilitate DBE participation. It is the bidder's responsibility to
demonstrate that sufficient work to facilitate DBE participation in order to meet or exceed the
DBE contract goal.

Items of Proposer or Bidder Breakdown of Amount Percentage
Work Normally Performs Item Items (%) Of
(Y/N) Contract

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the
firms involved), and the price difference for each DBE if the selected firm is not a DBE:

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's
rejection of the DBEs:

Names, addresses and phone numbers of firms selected for the work above:

E. Efforts (e.g., in advertisements and solicitations) made to assist interested DBEs in obtaining
information related to the plans, specifications and requirements for the work which was
provided to DBEs:

July 23, 2015
F-30



Local Assistance Procedures Manual Exhibit 15-H
Proposer/Contractor Good Faith Efforts

F. Efforts (e.g., in advertisements and solicitations) made to assist interested DBEs in obtaining
bonding, lines of credit or insurance, necessary equipment, supplies, materials, or related
assistance or services, excluding supplies and equipment the DBE subcontractor purchases or
leases from the prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using DBE firms (please attach copies of requests to agencies and any
responses received, i.e., lists, Internet page download, etc.):

Name of Agency/Organization Method/Date of Contact Results

H. Any additional data to support a demonstration of good faith efforts:

July 23, 2015
F-31



USER: kevin.smith

FILE: W:\WE-CA\Los Alamitos, City of\110184.12-Bloomfield\900-PS&E\901-Plans\PL-01-TITLE.NEW.dwg

DATE: Oct 30, 2023 - 12:59pm

UTILITY CONTACTS:

GENERAL NOTES:

1.

ALL WORK SHALL CONFORM TO THE REQUIREMENTS OF THE CITY OF LOS

82238;52'&% ggNITATION DiST (gfi) gg;_glﬂ N ALAMITOS, STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION, 2021
: (714) - 2 EDITION, ORANGE COUNTY PF&RD STANDARD PLANS, LATEST EDITION, AS SPECIFIED,
ROOSMOOR/LOS ALAMITOS SEWER DIST. (562) 431-2223 AND SPPWC STANDARD PLANS, LATEST EDITION, AS SPECIFIED.
SOUTHERN CALIFORNIA EDISON CO. (562) 981-8205 sicd —— -
SOUTHERN CALIFORNIA GAS CO. (714) 634-3133 Ny * CONFORMANCE WITH THE STATE OF CALIFORNIA MANUAL OF TRAFFIC CONTROLS FOR
GOLDEN STATE WATER COMPANY (714) 503-6991 ' 0 CONSTRUCTION AND WORK ZONES, LATEST EDITION
TIME—WARNER COMMUNICATION (714) 895-6886 NV < D E \/E I_O P M E N T S E F\) \/| C E S D E P A F\) TM E N T ’
UNDERGROUND SERVICE ALERT (800) 422-4133 N 9o A ¢ 3. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS AND SHALL NOTIFY THE CITY
VERIZON (704) 375-6719 Q) i sv%“\s E\INSCI;:!Eg%%NéSGZ) 431-3538, AT LEAST 24 HOURS PRIOR TO ANY REQUIRED
4. CONTRACTOR AGREES THAT HE SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY
FOR JOB SITE CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THIS
ABBREVIATIONS FEDERAL PROJECT NO.CRAlL —543045 < O1 5) PROJECT, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY, THAT THIS
‘ REQUIREMENT SHALL APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL
— — WORKING HOURS AND THAT THE CONTRACTOR SHALL DEFEND, INDEMNIFY AND HOLD
AB AGGREGATE BASE MSE  MECHANICALLY STABILIZED EARTH | I ) | | THE CITY AND THE ENGINEER HARMLESS FROM ANY AND ALL LIABILITY, REAL OR
AC ASPHALT CONCRETE NIC NOT IN CONTRACT ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PROJECT,
ANG ANGLE NTS  NOT TO SCALE — — — %EEELIS& EIEORI? LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE CITY OR
AP ANGLE POINT NW NORTHWEST ) Q J C T K ‘ ‘ \/ \I U
—{ — S A ‘ — A A — — 5. THE EXISTENCE AND LOCATION OF ANY UNDERGROUND UTILITY PIPES OR
ARAM - ASPHALT RUBBER HOT MIX 0.C.. ON CENTER, OWNERS CONDUIT B E— E— STRUCTURES SHOWN ON THESE PLANS WERE OBTAINED BY A SEARCH OF THE
ASPH — ASPHALT 0G ORIGINAL GROUND AVAILABLE RECORDS. TO THE BEST OF OUR KNOWLEDGE THERE ARE NO EXISTING
BEG BEGIN PB PULL BOX UTILITY LINES EXCEPT AS SHOWN ON THIS PLAN. THE CONTRACTOR IS REQUIRED
‘ ‘ ‘ 3 S ‘ S 3 I TO TAKE DUE PRECAUTIONARY MEASURES TO PROTECT THE UTILITY LINES SHOWN
EX’B EQ%EH%E VXQEEEGATE BASE PCC ggﬁ\lTT"AgE ggxgg;N%O'éﬁia% - O Q ‘ /A\ ‘ ‘ AND ANY OTHER LINES NOT OF RECORD OR NOT SHOWN ON THIS PLAN.
CB CATCH BASIN P/L  PROPERTY LINE 6. THE CONTRACTOR SHALL MAKE A PHYSICAL INSPECTION OF THE PROJECT SITE AND
REPORT ALL VARIATIONS, INCONSISTENCIES, OR CHANGED CONDITIONS TO THE
C/L CENTER LINE PROP PROPOSED ENGINEER PRIOR TO ANY CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE
C&G CURB & GUTTER PVI POINT OF VERTICAL INFLECTION C| P N O ) 2 2 2 3— O 6 FOR ANY ASSUMPTIONS, REMEDIAL ACTIONS, OR ADAPTATIONS MADE IN THE FIELD
CLR CLEAR RW RECLAIMED WATER WITHOUT THE WRITTEN APPROVAL OF THE ENGINEER.
7] [OT0r ]
CONST ~ CONSTRUCT S SANITARY SEWER — 7. REPAR OR REPLACE ALL DAMAGES OR ALTERATIONS TO EXISTING PUBLIC
D/W DRIVEWAY SCE  SOUTHERN CALIFORNIA EDISON /@ IMPROVEMENTS TO THE SATISFACTION OF THE CITY ENGINEER AT NO COST TO THE
ESMT  EASEMENT SE SOUTHEAST L CITY.
EP EDGE OF PAVEMENT SF SQUARE FOOT
EL ELEVATION sD STORM DRAIN 8. ALL DIMENSIONS SHALL BE VERIFIED BY PLANS OR FIELD INSPECTION. AT NO TIME
—| SHALL ANY DIMENSIONS BE SCALED FROM PLANS. CONTRACTOR SHALL NOTIFY THE
EX\EXIST EXISTING SMH  SEWER MANHOLE —| ENGINEER OF ALL VARIATIONS IN DIMENSIONS PRIOR TO COMMENCEMENT OF
FF FINISHED FLOOR STA  STATION \| ﬁ; — CONSTRUCTION.
i FIBER OPTIC CASLE STD ~ STANDARD ' L SRS A I — 9. ALL JOINTS AND JOIN LOCATIONS AND UNDERGROUND UTILITY LOCATIONS SHALL BE
FS FINISHED SURFACE SPPWC STANDARD PLANS FOR 3 J " HELD VERIFIED.
FL FLOW LINE PUBLIC WORKS CONSTRUCTION =
H HEIGHT TBD  TO BE DETERMINED S 10. QL l\?_ll__AI:IN'Il::IgESL]NEEJgSI’B (I)-'_IAFCIEERVI\D/:%/II!:ENSBQI_I\S AND GUTTER AND SWALE GRADES SHALL BE
HMA HOT MIX ASPHALT TC TOP OF CURB | ROJECT : L OCATION ’ ’
HP HINGE POINT D TOP OF DITCH ]DﬁﬁiJJ 11. CONTRACTOR SHALL NOTIFY ALL AFFECTED UTILITY COMPANIES AND AFFECTED
il
JPCP  JOINTED PLAIN TLP  TOP OF LEVELING PAD T AT A = . 12. ALL ASPHALT PAVEMENT IMPROVEMENTS INDICATED TO BE REMOVED SHALL BE
CONCRETE PAVEMENT TRANS TRANSITION J | L | SAWCUT AT THE LINE OF REMOVAL.
L LENGTH TW TOP OF WALL | Ll 1
LF LINEAR FOOT TYP  TYPICAL | LFARQUHAR e SIGNING AND STRIPING GENERAL NOTES:
LOL LAYOUT LINE UGU  UNDERGROUND UTILITIES ]T
MAX MAXIMUM VAR VARIES ] UU” ( 1. SIGNING AND STRIPING AND THE INSTALLATION THEREOF SHALL CONFORM TO
CALTRANS STANDARD PLANS AND SPECIFICATIONS, LATEST EDITION, THE CALIFORNIA
MBGR ~ METAL BEAM GUARD RAILING VLT VAULT = MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (CALIFORNIA MUTCD), LATEST
MIN MINIMUM W WIDTH, WATER | | ] EDITION, THIS PLAN AND THE SPECIAL PROVISIONS.
MH MANHOLE WV WATER VALVE 2
I ' 2. REMOVAL OF ALL STRIPING AND MARKINGS SHALL BE BY GRINDING METHOD AND
! M[ INCLUDES REMOVAL OF RAISED PAVEMENT MARKERS.
AGENCIES TO BE NOTIFIED: | 1uu N - 3. ALL LANE STRIPING AT INTERSECTION APPROACHES WITHOUT CROSSWALK OR LIMIT
oI ENGINEER o LOS ALAMITOS UNIFIED SCHOOL . V ng SHALL END 10 FEET FROM THE EXTENSION OF THE INTERSECTION CURB
3191 KATELLA AVENUE DISTRICT ’
LOS ALAMITOS, CA 90720—5600 10293 BLOOMFIELD STREET
' 4. ALL STRIPING DETAILS AND PAVEMENT LEGENDS SHALL BE THERMOPLASTIC, UNLESS
(562) 431—3538 EXT. 100 LOS ALAMITOS, CA 90720 /[ OTHERWISE NOTED.
(562) 799—4700 ==
) lf)?:g Aﬁ%ﬂéﬁ?s POLICE S OCTA—BUS STOPS 4/% T U 5. ALL CROSSWALKS SHALL BE PAINT, 3 COATS.
| g 11V 1<
5201 KATELLA AVENUE 550 SOUTH MAIN STREET b/\/j i / 6. CONTRACTOR SHALL REPAINT ALL EXISTING CURB MARKINGS THROUGHOUT PROJECT
'(-gGSZ)A'-‘g“?'Tg%SCA 90720 ?;’:';‘GgéOCA591922668 \A/TC| N | TY M AP LIMITS. CURB MARKINGS SHALL BE PAINT, 2 COATS. APPROXIMATELY 105 LINEAR
- - FEET OF CURB MARKINGS TO BE REPAINTED.
ORANGE COUNTY FIRE 8. CITY OF CYPRESS SCALE : NTS 7. PERFORM PRELIMINARY STRIPING LAYOUT PRIOR TO POSITIONING LOOP DETECTORS
3. ggzzARgggg\lT STREET gg{;gEggAN%i /;\é%lé%li : AND OBTAIN APPROVAL FOR EXACT LOOP DETECTOR LOCATIONS PRIOR TO FINAL
’ PLACEMENT. INDUCTIVE LOOPS SHALL BE (6’) DIAMETER TYPE E, CENTERED IN
LOS ALAMITOS, CA 90720 (714) 229-6700 SHEET SCHEDULE TRAVEL LANE WITH 10’ SPACING IN THE DIRECTION OF TRAVEL. LIMIT LINE LOOPS
(562) 431-6026 o CITY OF LONG BEACH SHNEOET DESCRIPTION SHALL BE MODIFIED TYPE D BICYCLE DETECTOR LOOPS (6’ X 6) UNLESS SHOWN
LOS ALAMITOS POST OFFICE " 333 WEST OCEAN BOULEVARD : R o, oMt LNE [OPS SHALL BE PLACED AT THE BACK OF THE
4. 10650 REAGAN STREET LONG BEACH CA 90802 1 |TTLE sHEET ‘
kgngi’é“?fgizf’* 90720 (562) 570-6383 8. NEW SIGNS SHALL BE HIGH INTENSITY SHEETING WITH GRAFFITI FILM.
10. ROSSMOOR COMMUNITY 2 |DETAIL SHEET 9. ALL SIGNS ARE EXISTING, UNLESS OTHERWISE NOTED.
ROSSMOOR /LOS ALAMITOS SERVICES DISTRICT(RCSD) pr— T
S. AREA SEWER DISTRICT 3001 BLUME DRIVE, ROSSMOOR, 1 _ 10. INSTALL TWO—WAY BLUE REFLECTIVE MARKERS AT EVERY FIRE HYDRANT.
343 RATELLA AVENUE SA 90720 3  |BLOOMFIELD ST—FROM KATELLA AVE TO STA 15+88
LOS ALAMITOS, CA 90720—0542 (562) 431-0525 Q V\/?’Cg?
(562) 431-2223 BY: . DATE: 4 |BLOOMFIELD ST—FROM KATELLA AVE TO STA 15+88
DEVELOPMENT SERVICES DIRECTOR
DATE
REVISIONS REFERENCES WILLDAN CITY OF LOS ALAMITOS
N U M B ER DATE IN ITIALS AP Pv’ D 2401 East Kat::li/r;\;glssglgge ?aio%:\zgl;gi-rgégcgé\lifomia 92806
DRAWN By aM LT BLOOMFIELD STREET IMPROVEMENT PROJECT
CHECKED BY | KS, MC 10/30,/2023
KnO\CN:erat'sbelow. DESIGNED BY | AM 10/30/2023 CIP NO. 22/23_06
all before you dig.
APPROVED &~ 10/30/2023 TITLE SHEET SHEET 1 OF 4
City Engineer Date FROM KATELLA AVE TO FLOR'STA ST




USER: kevin.smith

FILE: W:\WE-CA\Los Alamitos, City of\110184.12-Bloomfield\900-PS&E\901-Plans\PL-01-BLOOMFIELD.dwg

DATE: Oct 30, 2023 - 1:17pm

@ @ @ @ CONSTRUCTION NOTES:
T« = =l =[= (1) REMOVE AND CONSTRUCT CROSS GUTTER PER SPPWC STD PLAN 122-3.
L
< = < < MATCH EXISTING.
KATELLA o = = = (2) REMOVE AND CONSTRUCT 4-INCH THICK PCC SIDEWALK PER SPPWC STD
45 = = = PLAN 113-2
AVENUE o = = = (3) REMOVE AND CONSTRUCT CURB RAMP PER SPPWC STD PLAN 111-5.
- ) 2 _ _ CASE AND TYPE PER PLAN
S = 7 = 5 (4) COLD MILL EXISTING PAVEMENT 1.5-INCH UNIFORM DEPTH
48 3 3 (5) CONSTRUCT 1.5-INCH THICK ARHM OVERLAY
i R ¥ ~ > R /W REMOVE EXISTING AC/AB AND CONSTRUCT 7.5—INCH FULL DEPTH
8 . - ' ol e ASPHALT CONCRETE PAVEMENT
z o c 0 o iy w | P em 5 o 224 L~
o x * <= (7) CONSTRUCT HANDRAIL PER SPPWC STD 606-4, PER DETAIL ON SHEET 2
Ol \w ® (8D DOUBLE ADJUST UTILITY TO GRADE BY OTHERS, TYPE PER PLAN
o R | & D \ ®\ N , .
s = e\g QO\%?@\K %\\W&% N AN sgi&x N w@g&}s\k}&ﬁ SNBSS, \1\1\%5@\8_’\ — .\ig (O ADJUST TO GRADE (ITEM AS NOTED)
L s — N - b T 3 T ¥ d
= e 2 \ﬁ \Eﬁ\% S 2 PROTECT IN PLACE
- =NANN N Mﬂ \K\ DOS A emhaangiE ®©
% m NVRAVANS NNNNNNNN BE
3 , ' E— T / 1// T w0—" o= 177 \\JI T T T = — T ll' T N LEGEND
g & 2 . _
5 R/W } ’ ‘ LT T R/W e — COLD MIL 1.5—-INCH AC PAVEMENT AND OVERLAY
< — — 1.5-INCH ARHM
s | BLOOMFIELD STREET = O
EE 5 5 - REMOVE AND CONSTRUCT 7.5-INCH THICK AC
5 |3 = = = PAVEMENT
& |5 L & S 2° | PCC IMPROVEMENTS
= |= = = oy -
- 5| & & S
i 2 & 2 s |32
<[ 7p S S =< < W
D EME == SO
7] & =% E' 8 8 =3
Sl 2 S S ~ = Sco
40 20 0 40 80
A ™ ™ —
SCALE FEET
WILLDAN =
REVISIONS REFERENCES A Cl Ty OF LOS ALAMITOS
N U M B ER DATE I N ITIALS AP PV’ D 2401 East Kal;glilg\;glsfig:)e ;;E:(O%f:/gf;gig,zg;ﬁfomia 92806
\ DRAWN BY AM 10/30/2023
CHECKED BY kS, MG mfmfzozz, BLOOMFIELD STREET IMPROVEMENT PROJECT
Know what's below. DESIGNED BY | AM 10/30/2023 CIP NO. 22/23-06
Call before you dig. PPROVED 10/30/2023 FROM KATELLA AVE TO STA 15+88 SHEET 3 OF 4

City Engineer

Date

FROM KATELLA AVE TO FLORISTA ST




USER: kevin.smith

FILE: W:\WE-CA\Los Alamitos, City of\110184.12-Bloomfield\900-PS&E\901-Plans\PL-02-DETAIL.dwg

DATE: Oct 30, 2023 - 1:14pm

2" ¢ STL PIPE RAILS
AND POSTS

]

PCC CURB, CROSS GUTTER, RAMP TO BE
REMOVED AND RECONSTRUCTED

PAVEMENT OVERLAY

UNIFORM TACK COAT

REMOVE AND CONSTRUCT 7.5" FULL DEPTH AC

377
24 L7

\ SAWCUT EX AC PAVEMENT

2-FT

SLOT

UNLESS
OTHERWISE
NOTED

PAVEMENT DETAIL

NTS

— DEPTH OF COLDMILL AT GUTTER TO PROVIDE

1/4” LIP IS MEASURED FROM EG. ANY
THICKNESS ABOVE EG IS TO BE INCLUDED WITH
COST OF COLDMILL

PAVEMENT COLDMILL

X X X X X N " o
SRR,

/\

COLDMILL AT GUTTER DETAIL

NTS

18”

* REFER SPPWC STD PLAN 606-5, TYPE "B” FOR

EXIST
R/W

EXIST

R/W
80’ /

@ O0R @ EXIST SIDEWALK /

& GUTTER

EXIST EXIST
EG " EG
00,
¢ O
STREET

&

(26.34 FS)
OIN EXISTIN

26.32 FS

(26.31 FS)

PER PLAN AND
AS MARKED BY
THE ENGINEER
IN THE FIELD

\ EXIST SIDEWAL@ O0R @

& GUTTER

TYPICAL SECTION FOR BLOOMEIELD ST

NTS
4
26.03 TC
—<(25.34 L)
| _ +~EXSTING curg__20-9% TC
- (2614 FS) |5/ S
, A JON EXISTNG SW

(26.11 TC)
0" CF

0. ()4

(26.29 FS) \
JOIN EXISTING SW \

%} 7

25.37 FS
0.0
(26.21 TC) 25.34 FS
&7 25.63 FL -
; EXISTING CURB
(
25.58 TC/FL
0" CF
25.57 TC/FL

0" CF

@ 2—PLANTER S,

CONSTRUCTION NOTES:

@ REMOVE AND CONSTRUCT CROSS GUTTER PER SPPWC STD PLAN 122-3.
MATCH EXISTING.

@ REMOVE AND CONSTRUCT 4-INCH THICK PCC SIDEWALK PER SPPWC STD

PLAN 113-2
REMOVE AND CONSTRUCT CURB RAMP PER SPPWC STD PLAN 111-5.
CASE AND TYPE PER PLAN

@ COLD MILL EXISTING PAVEMENT 1.5-INCH UNIFORM DEPTH

@CONSTRUCT 1.5—INCH THICK ARHM OVERLAY

@ REMOVE EXISTING AC/AB AND CONSTRUCT 7.5—-INCH FULL DEPTH
ASPHALT CONCRETE PAVEMENT
@ CONSTRUCT HANDRAIL PER SPPWC STD 606—4, PER DETAIL ON SHEET 2

@ DOUBLE ADJUST UTILITY TO GRADE BY OTHERS, TYPE PER PLAN.
@ ADJUST TO GRADE (ITEM AS NOTED)

@ PROTECT IN PLACE

LEGEND

COLD MIL 1.5—INCH AC PAVEMENT AND OVERLAY
1.5=INCH ARHM

REMOVE AND CONSTRUCT 7.5—INCH THICK AC

- PAVEMENT

ol PCC IMPROVEMENTS

JOIN EXISTING CURB

1" \MIN -

METAL HAND RAILING DETAILS NOT SHOWN - gy = (26,05 79
- <J A. JOIN EXISTING C&G JOIN EXISTING SW
]
|
CURB RAMP DETAIL B CURB RAMP DETAIL A
SCALE 1"=5 SCALE 1"=5’
DATE
REVISIONS REFERENCES WILLDAN CITY OF LOS ALAMITOS
i NUMBER | DATE INITIALS APPV'D e oTa 5200 o Tiagrose
SHECKED 57 | K8, e 10/50/203 BLOOMFIELD STREET IMPROVEMENT PROJECT
Know what's below. DESIGNED BY | A 10/30/2023 CIP NO. 22/23-06
Call before you dig. - 10,/30,/2023 DETAIL SHEET
PO S e Dote FROM KATELLA AVE TO FLORISTA ST SHEET 2 OF 4




USER: kevin.smith

FILE: W:\WE-CA\Los Alamitos, City of\110184.12-Bloomfield\900-PS&E\901-Plans\PL-STRIPE-04-BLOOMFIELD.dwg

DATE: Oct 30, 2023 - 1:18pm

SIGNING AND STRIPING GENERAL NOTES

1.

10.

SIGNING AND STRIPING AND THE INSTALLATION THEREOF SHALL CONFORM TO CALTRANS
STANDARD PLANS AND SPECIFICATIONS, LATEST EDITION, THE CALIFORNIA MANUAL ON

UNIFORM TRAFFIC CONTROL DEVICES (CALIFORNIA MUTCD), LATEST EDITION, THIS PLAN AND

THE SPECIAL PROVISIONS.

REMOVAL OF ALL STRIPING AND MARKINGS SHALL BE BY GRINDING METHOD AND INCLUDES

REMOVAL OF RAISED PAVEMENT MARKERS.

ALL LANE STRIPING AT INTERSECTION APPROACHES WITHOUT CROSSWALK OR LIMIT LINES
SHALL END 10 FEET FROM THE EXTENSION OF THE INTERSECTION CURB LINES.

ALL STRIPING DETAILS AND PAVEMENT LEGENDS SHALL BE THERMOPLASTIC, UNLESS

OTHERWISE NOTED.

ALL CROSSWALKS SHALL BE PAINT, 3 COATS.

CONTRACTOR SHALL REPAINT ALL EXISTING CURB MARKINGS THROUGHOUT PROJECT LIMITS.
CURB MARKINGS SHALL BE PAINT, 2 COATS. APPROXIMATELY 105 LINEAR FEET OF CURB
MARKINGS TO BE REPAINTED.

PERFORM PRELIMINARY STRIPING LAYOUT PRIOR TO POSITIONING LOOP DETECTORS AND OBTAIN
APPROVAL FOR EXACT LOOP DETECTOR LOCATIONS PRIOR TO FINAL PLACEMENT. INDUCTIVE
LOOPS SHALL BE (6') DIAMETER TYPE E, CENTERED IN TRAVEL LANE WITH 10" SPACING IN
THE DIRECTION OF TRAVEL. LIMIT LINE LOOPS SHALL BE MODIFIED TYPE D BICYCLE DETECTOR
LOOPS (6" X 6") UNLESS SHOWN OTHERWISE. LIMIT LINE LOOPS SHALL BE PLACED AT THE
BACK OF THE CROSSWALK OR LIMIT LINE.

NEW SIGNS SHALL BE HIGH INTENSITY SHEETING WITH GRAFFITI FILM.

ALL SIGNS ARE EXISTING, UNLESS OTHERWISE NOTED.

INSTALL TWO—-WAY BLUE REFLECTIVE MARKERS AT EVERY FIRE HYDRANT.

12" WHITE

(15)

STRIPING CONSTRUCTION NOTES

1] INSTALL STRIPING DETAIL OR PAVEMENT MARKING AS SHOWN.
2 | REMOVE SIGN(S) AND POST AS NOTED.

3 | INSTALL SIGN(S) AND POST AS NOTED.

4 | INSTALL "BIKE LANE” AND BIKE LANE ARROW PAVEMENT MARKING
PER DETAIL "D”.

5 REPAINT 12" WIDE YELLOW LADDER CROSSWALK WITH 24” BARS
AND 24" GAPS. CROSSWALK SHALL BE 12’ IN WIDTH (INSIDE TO
INSIDE). (PAINT, 3 COATS)

DET "C"[ 1
KATELLA AVE AB|LOOPS (7) BLOOMFIELD ST FLORISTA ST
. SCJLOOPS (7) R81(CA),R81B(CA),R26(S)(CA)[ 3] w73A(CA)[3 1 |DET 32
‘l TYPE Iv R RZG(S)(CA) 2 - 9 9
TITvPE IV(R) (R) 4 EX. SIGN "A 1|DET "C ey —
a TITvPE L) 1DET 39A [ —| 1|TYPE IV(L) 1]DET 39 1]DET 39A (40')
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